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Section I. Invitation to Bid 
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Invitation to Bid for  the  

DESIGN and BUILD of the HLURB -NTRFO BUILDING  

 

1. The Housing and Land Use Regulatory Board-Northern Tagalog Regional Field Office 

(HLURB-NTRFO), through the General Appropriations Act (GAA) for the Fiscal Year 

2019 intends to apply the sum of Forty Nine Million Pesos (Php 49,000,000.00), being 

the Approved Budget for the Contract (ABC), to payments under the contract for 

NTRDB2019-01. Bids received in excess of the ABC shall be automatically rejected at 

bid opening. 

2. The HLURB-NTRFO now invites bids for the design and construction of the three-

storey building on the 630 square meter project site within the Diosdado Macapagal 

Government Center in Brgy. Maimpis, City of San Fernando, Pampanga. Completion 

of the Works is required Two Hundred Ten (210) calendar days, with the starting date 

commencing from within the seven (7) calendar days upon the Contractorôs receipt of 

the Notice to Proceed. Bidders should have completed a contract similar to the Project. 

The description of an eligible bidder is contained in the Bidding Documents, 

particularly, in Section II. Instructions to Bidders 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary ñpass/failò criterion as specified in the 2016 Revised Implementing Rules 

and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 

ñGovernment Procurement Reform Act.ò 

4. Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 

partnerships or organizations with at least seventy five percent (75%) interest or 

outstanding capital stock belonging to citizens of the Philippines. 

5. Interested bidders may obtain further information from the HLURB-NTRFO and 

inspect the Bidding Documents at the address given below from 8:00 AM till 4:00 PM. 

6. A complete set of Bidding Documents may be acquired by interested bidders on 

February 27, 2019 from the address below and upon payment of the applicable fee for 

the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the 

amount of Twenty Five Thousand Pesos (Php 25,000.00). 

7. It may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) and the website of the 

Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding 

Documents not later than the submission of their bids. 

8. The HLURB-NTRFO will hold a Pre-Bid Conference on March 6, 2019, 9:00 AM at 

the 2nd Floor Conference Room of the Department of Budget and Management Office  
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9.  

10. inside the Diosdado Macapagal Government Center in Brgy. Maimpis, City of San 

Fernando, Pampanga which shall be open to prospective bidders.  

11. Bids must be duly received by the SBAC Secretariat at the bid opening venue on      

March 18, 2019, 10:00 AM.  All bids must be accompanied by a bid security in any of 

the acceptable forms and in the amount stated in ITB  Clause 18. 

12. Bid opening shall be on March 18, 2019, 2018, 10:05 AM  at the 2nd Floor Conference 

Room of the Department of Budget and Management Office inside the Diosdado 

Macapagal Government Center in Brgy. Maimpis, City of San Fernando, Pampanga. 

Bids will be opened in the presence of the biddersô representatives who choose to attend 

the bid opening. Late bids shall not be accepted. 

13. The HLURB-NTRFO reserves the right to reject any and all bids, declare a failure of 

bidding, or not award the contract at any time prior to contract award in accordance 

with Section 41 of RA 9184 and its IRR, without thereby incurring any liability to the 

affected bidder or bidders.  

For further information, please refer to: 

 

CHARLES BREINER A. MEDINA  

SBAC Secretary 

HLURB-NTRFO 

3rd Floor Insular Life Building 

Brgy. Dolores, City of San Fernando, Pampanga 2000 

Tel. no (045) 963 7376 and (045) 409 7943 

Email: ntr@hlurb.gov.ph 

Website: www.hlurb.gov.ph 

 

 

 

                                                                      ________________________________________ 

                                                                                     ENGR. PERLITO C. ABELLO    
            SBAC Chairman 
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Section II. Instructions to Bidders 
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A. General 

1. Scope of Bid 

1.1.The Procuring Entity named in the BDS, invites bids for the construction of Works, as 

described in Section VI. Specifications.   

1.2.The name, identification, and number of lots specific to this bidding are provided in the 

BDS. The contracting strategy and basis of evaluation of lots is described in ITB  Clause 27. 

1.3.The successful Bidder will be expected to complete the Works by the intended completion 

date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for the Project, as defined in the BDS, to cover eligible payments under 

the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1.Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and 

contractors, shall observe the highest standard of ethics during the procurement and execution 

of the contract.  In pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly and 

grossly disadvantageous to the same, whether or not the public 

officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii)  "fraudulent practice" means a misrepresentation of facts in order 

to influence a procurement process or the execution of a contract 

to the detriment of the Procuring Entity, and includes collusive 

practices among Bidders (prior to or after Bid submission) 

designed to establish bid prices at artificial, non-competitive 

levels and to deprive the Procuring Entity of the benefits of free 

and open competition; 

(iii)  ñcollusive practicesò means a scheme or arrangement between 

two or more Bidders, with or without the knowledge of the 
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Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) ñcoercive practicesò means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence their 

participation in a procurement process, or affect the execution of  

a contract;  

(v) ñobstructive practiceò is 

(aa)  deliberately destroying, falsifying, altering or concealing 

of evidence material to an administrative proceedings or 

investigation or making false statements to investigators 

in order to materially impede an administrative 

proceedings or investigation of the Procuring Entity or 

any foreign government/foreign or international 

financing institution into allegations of a corrupt, 

fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party to 

prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or 

investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or any 

foreign government/foreign or international financing 

institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded Contract funded by the Funding Source if it at any 

time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2.Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or 

criminal penalties available under the applicable laws on individuals and organizations deemed 

to be involved in any of the practices mentioned in ITB  Clause 3.1(a). 

3.3.Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and 

audit records and accounts of a contractor in the bidding for and performance of a contract 

themselves or through independent auditors as reflected in the GCC Clause 34. 

4. Conflict of Interest 

4.1.All Bidders found to have conflicting interests shall be disqualified to participate in the 

procurement at hand, without prejudice to the imposition of appropriate administrative, civil, 
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and criminal sanctions. A Bidder may be considered to have conflicting interests with another 

Bidder in any of the events described in paragraphs (a) through (c) and a general conflict of 

interest in any of the circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 

purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid;  

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the project, 

if the personnel would be involved in any capacity on the same project.  

4.2.In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be 

accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the Procuring 

Entity (HoPE), members of the Bids and Awards Committee (BAC), members of the Technical 

Working Group (TWG), members of the BAC Secretariat, the head of the Project Management 

Office (PMO) or the end-user unit, and the project consultants, by consanguinity or affinity up 

to the third civil degree. On the part of the Bidder, this Clause shall apply to the following 

persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 

stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling 

shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 

or (d) of this Clause shall correspondingly apply to each of the members 

of the said JV, as may be appropriate. 
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Relationship of the nature described above or failure to comply with this Clause 

will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1.Unless otherwise indicated in the BDS, the following persons shall be eligible to participate 

in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to 

citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital stock 

belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or 

more persons/entities that intend to be jointly and severally responsible 

or liable for a particular contract: Provided, however, that, in accordance 

with Letter of Instructions No. 630, Filipino ownership or interest of the 

joint venture concerned shall be at least seventy five percent (75%): 

Provided, further, that joint ventures in which Filipino ownership or 

interest is less than seventy five percent (75%) may be eligible where 

the structures to be built require the application of techniques and/or 

technologies which are not adequately possessed by a person/entity 

meeting the seventy five percent (75%) Filipino ownership requirement: 

Provided, finally, that in the latter case, Filipino ownership or interest 

shall not be less than twenty five percent (25%). For this purpose, 

Filipino ownership or interest shall be based on the contributions of each 

of the members of the joint venture as specified in their JVA. 

5.2.The Procuring Entity may also invite foreign bidders when provided for under any Treaty 

or International or Executive Agreement as specified in the BDS.  

5.3.Government owned or controlled corporations (GOCCs) may be eligible to participate only 

if they can establish that they (a) are legally and financially autonomous, (b) operate under 

commercial law, and (c) are not attached agencies of the Procuring Entity. 

5.4.(a)  The Bidder must have an experience of having completed a Single Largest Completed 

Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the 

ABC adjusted, if necessary, by the Bidder to current prices using the Philippine Statistics 

Authority (PSA) consumer price index.  However, contractors under Small A and Small B 

categories without similar experience on the contract to be bid may be allowed to bid if the cost 

of such contract is not more than the Allowable Range of Contract Cost (ARCC) of their 

registration based on the guidelines as prescribed by the PCAB. 
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(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 

BDS.   

5.5.The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC), 

which must be at least equal to the ABC to be bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

The values of the domestic bidderôs current assets and current liabilities shall 

be based on the latest Audited Financial Statements (AFS) submitted to the BIR. 

For purposes of computing the foreign biddersô NFCC, the value of the current 

assets and current liabilities shall be based on their audited financial statements 

prepared in accordance with international financial reporting standards. 

6. Bidderôs Responsibilities 

6.1.The Bidder or its duly authorized representative shall submit a sworn statement in the form 

prescribed in Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii). 

6.2.The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB  Clause 10.4. 

(e) Ensuring that it is not ñblacklistedò or barred from bidding by the GoP 

or any of its agencies, offices, corporations, or LGUs, including foreign 

government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, and 

all statements and information provided  therein are true and 

correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 

all the documents submitted; 
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(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and perform 

any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract, accompanied by the duly notarized Special 

Power of Attorney, Board/Partnership Resolution, or Secretaryôs 

Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 

and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 

safety and health and other prevailing conditions of work as 

established by national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the DOLE of 

underpayment or non-payment of workersô wage and wage-

related benefits, bidder agrees that the performance security or 

portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of 

Republic Act No. 9184 without prejudice to the institution of 

appropriate actions under the Labor Code, as amended, and other 

social legislations. 

(ii)  Comply with occupational safety and health standards and to 

correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, bidder 

undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 

comply with Work Stoppage Order; and 

(iii)  Inform the workers of their conditions of work, labor clauses 

under the contract specifying wages, hours of work and other 

benefits under prevailing national laws, rules and regulations; or 

collective bargaining agreement; or arbitration award, if and 

when applicable, through posting in two (2) conspicuous places 

in the establishmentôs premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, pecuniary or 

otherwise, to any person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the 

Bidder concerned. 
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6.3.The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contract works and the conditions for this Project 

and examine all instructions, forms, terms, and project requirements in the Bidding Documents.   

6.4.It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself 

by such means as it considers necessary or desirable as to all matters pertaining to this Project, 

including: (a) the location and the nature of the contract, project, or work; (b) climatic 

conditions; (c) transportation facilities; (c) nature and condition of the terrain, geological 

conditions at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access roads; and 

(d) other factors that may affect the cost, duration and execution or implementation of the 

contract, project, or work. 

6.5.The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the data furnished by 

the procuring entity.  However, the Procuring Entity shall ensure that all information in the 

Bidding Documents, including supplemental/bid bulletins issued are correct and consistent. 

6.6.Before submitting their bids, the Bidders are deemed to have become familiar with all 

existing laws, decrees, ordinances, acts and regulations of the Philippines which may affect the 

contract in any way. 

6.7.The Bidder shall bear all costs associated with the preparation and submission of his bid, 

and the Procuring Entity will in no case be responsible or liable for those costs, regardless of 

the conduct or outcome of the bidding process.  

6.8.The Bidder should note that the Procuring Entity will accept bids only from those that have 

paid the applicable fee for the Bidding Documents at the office indicated in the Invitation to 

Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 

other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1.Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works 

to an extent as may be approved by the Procuring Entity and stated in the BDS. However, 

subcontracting of any portion shall not relieve the Bidder from any liability or obligation that 

may arise from the contract for this Project. 

8.2.Subcontractors must submit the documentary requirements under ITB  Clause 12 and 

comply with the eligibility criteria specified in the BDS. In the event that any subcontractor is 

found by the Procuring Entity to be ineligible, the subcontracting of such portion of the Works 

shall be disallowed.   

8.3.The Bidder may identify the subcontractor to whom a portion of the Works will be 

subcontracted at any stage of the bidding process or during contract implementation.   If the 
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Bidder opts to disclose the name of the subcontractor during bid submission, the Bidder shall 

include the required documents as part of the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1.(a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on the 

date indicated therein, to clarify and address the Biddersô questions on the technical and 

financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 

before the deadline for the submission of and receipt of bids, but not earlier than 

seven (7) calendar days from the posting of the Invitation to Bid/Bidding 

Documents in the PhilGEPS website. If the Procuring Entity determines that, 

by reason of the method, nature, or complexity of the contract to be bid, or when 

international participation will be more advantageous to the GoP, a longer 

period for the preparation of bids is necessary, the pre-bid conference shall be 

held at least thirty (30) calendar days before the deadline for the submission and 

receipt of bids, as specified in the BDS. 

9.2.Bidders are encouraged to attend the pre-bid conference to  ensure that they fully 

understand the Procuring Entityôs requirements.  Non-attendance of the Bidder will in no way 

prejudice its bid; however, the Bidder is expected to know the changes and/or amendments to 

the Bidding Documents as recorded in the minutes of the pre-bid conference and the 

Supplemental/Bid Bulletin. The minutes of the pre-bid conference shall be recorded and 

prepared not later than five (5) calendar days after the pre-bid conference. The minutes shall 

be made available to prospective bidders not later than five (5) days upon written request.  

9.3.Decisions of the BAC amending any provision of the bidding documents shall be issued in 

writing through a Supplemental/Bid Bulletin at least seven (7) calendar days before the 

deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any part 

of the Bidding Documents. Such a request must be in writing and submitted to the Procuring 

Entity at the address indicated in the BDS at least ten (10) calendar days before the deadline 

set for the submission and receipt of Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to 

be made available to all those who have properly secured the Bidding Documents, at least seven 

(7) calendar days before the deadline for the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entityôs initiative 

for purposes of clarifying or modifying any provision of the Bidding Documents not later than 

seven (7) calendar days before the deadline for the submission and receipt of Bids.  Any 

modification to the Bidding Documents shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS 

and the website of the Procuring Entity concerned, if available, and at any conspicuous place 
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in the premises of the Procuring Entity concerned. It shall be the responsibility of all Bidders 

who have properly secured the Bidding Documents to inquire and secure Supplemental/Bid 

Bulletins that may be issued by the BAC. However, Bidders who have submitted bids before 

the issuance of the Supplemental/Bid Bulletin must be informed and allowed to modify or 

withdraw their bids in accordance with ITB  Clause 23. 

 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. The 

documents shall be translated by the relevant foreign government agency, the foreign 

government agency authorized to translate documents, or a registered translator in the 

foreign bidderôs country; and shall be authenticated by the appropriate Philippine 

foreign service establishment/post or the equivalent office having jurisdiction over the 

foreign bidderôs affairs in the Philippines. The English translation shall govern, for 

purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following 

eligibility and technical documents: 

(a) Eligibility Documents ï 

Class ñAò Documents 

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 

bidders participating in the procurement by a Philippine Foreign 

Service Office or Post, which shall submit their eligibility 

documents under Section 23.1 of the IRR, provided, that the 

winning bidder shall register with the PhilGEPS in accordance 

with Section 37.1.4 of the IRR; 

(ii)  Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to 

be bid; and 

Statement of the Bidderôs SLCC similar to the contract to be bid, 

in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 



 

19 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) ownerôs name and address; 

(ii.5) nature of work; 

(ii.6)  contractorôs role (whether sole contractor, subcontractor, 

or partner in a JV) and percentage of participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidderôs SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Ownerôs 

Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation 

System (CPES) Final Rating, which must be at least satisfactory. 

In case of contracts with the private sector, an equivalent 

document shall be submitted; 

(iii)  Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type and 

cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class ñBò Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance 

with RA 4566. 

(b) Technical Documents ï   

(i) Bid security in accordance with ITB  Clause 18. If the Bidder 

opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 
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(i.2) a surety bond accompanied by a certification coming 

from the Insurance Commission that the surety or 

insurance company is authorized to issue such 

instruments. 

(ii)  Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractorôs personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), to 

be assigned to the contract to be bid, with their complete 

qualification and experience data. These personnel must 

meet the required minimum years of experience set in the 

BDS; and 

(ii.3) List of contractorôs major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 

availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 

may be, which must meet the minimum requirements for 

the contract set in the BDS; and 

(iii)  Sworn statement in accordance with Section 25.3 of the IRR of 

RA 9184 and using the form prescribed in Section IX. Bidding 

Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain 

the following: 

(a) Financial Bid Form, which includes bid prices and the bill of quantities, 

in accordance with ITB  Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as 

stated in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 

not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 
procurement, a ceiling may be applied to bid prices provided the 

following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the 

submission of bids. 
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(ii)   The procuring entity has procedures in place to ensure that the ABC 

is based on recent estimates made by the engineer or the 

responsible unit of the procuring entity and that the estimates are 

based on adequate detailed engineering (in the case of 

infrastructure projects) and reflect the quality, supervision and risk 

and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 

prices and analyzing bid variances. In the case of infrastructure 

projects, the procuring entity must also have trained quantity 

surveyors. 

(iv)  The procuring entity has established a system to monitor and report 

bid prices relative to ABC and engineerôs/procuring entityôs 

estimate.  

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on 

actual total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by 

a Bidder in addition or as a substitute to its original bid which may be included as part of its 

original bid or submitted separately therewith for purposes of bidding. A bid with options is 

considered an alternative bid regardless of whether said bid proposal is contained in a single 

envelope or submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative bids shall not 

be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A 

Bidder who submits or participates in more than one bid (other than as a subcontractor if a 

subcontractor is permitted to participate in more than one bid) will cause all the proposals with 

the Bidderôs participation to be disqualified. This shall be without prejudice to any applicable 

criminal, civil and administrative penalties that may be imposed upon the persons and entities 

concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB  Clause 1.1, based on 

the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities.  Bids not addressing or providing all of the required items in the Bidding 

Documents including, where applicable, Bill of Quantities, shall be considered non-responsive 

and, thus, automatically disqualified. In this regard, where a required item is provided, but no 

price is indicated, the same shall be considered as non-responsive, but specifying a zero (0) or 
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a  dash (-) for the said item would mean that it is being offered for free to the Government, 

except those required by law or regulations to be provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or for 

any other cause, prior to the deadline for submission of bids, shall be included in the rates, 

prices, and total bid price submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract implementation, 

except under extraordinary circumstances as specified in GCC Clause 48. Upon the 

recommendation of the Procuring Entity, price escalation may be allowed in extraordinary 

circumstances as may be determined by the National Economic and Development Authority in 

accordance with the Civil Code of the Philippines, and upon approval by the GPPB. 

Furthermore, in cases where the cost of the awarded contract is affected by any applicable new 

laws, ordinances, regulations, or other acts of the GoP, promulgated after the date of bid 

opening, a contract price adjustment shall be made or appropriate relief shall be applied on a 

no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS. 

However, for purposes of bid evaluation, bids denominated in foreign currencies shall be 

converted to Philippine currency based on the exchange rate prevailing on the day of the Bid 

Opening. 

16.2. If so allowed in accordance with ITB  Clause 16.1, the Procuring Entity for purposes of 

bid evaluation and comparing the bid prices will convert the amounts in various currencies in 

which the bid price is expressed to Philippine Pesos at the exchange rate as published in the 

Bangko Sentral ng Pilipinas (BSP) reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made in 

Philippine Pesos. 

17. Bid Validity  

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed one 

hundred twenty (120) calendar days from the date of the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the 

Procuring Entity may request Bidders to extend the period of validity of their bids. The request 

and the responses shall be made in writing. The bid security described in ITB  Clause 18 should 

also be extended corresponding to the extension of the bid validity period at the least. A Bidder 

may refuse the request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request shall not be required 

or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an 

amount stated in the BDS, which shall be not less than the percentage of the ABC in accordance 

with the following schedule: 
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Form of Bid Security 
Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

(a) Cash or cashierôs/managerôs 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by LGUs, 

the cashierôs/managerôs check 

may be issued by other banks 

certified by the BSP as authorized 

to issue such financial instrument. 

 

Two percent (2%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by LGUs, 

the Bank Draft/ Guarantee, or 

irrevocable letter of credit may be 

issued by other banks certified by 

the BSP as authorized to issue 

such financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which states, 

among others, that the Bidder shall enter into contract with the procuring entity 

and furnish the performance security required under ITB Clause 32.2, within 

ten (10) calendar days from receipt of the Notice of Award, and commits to pay 

the corresponding amount as fine, and be suspended for a period of time from 

being qualified to participate in any government procurement activity in the 

event it violates any of the conditions stated therein as provided in the guidelines 

issued by the GPPB. 

18.2. The bid security should be valid for the 

period specified in the BDS.  Any bid not accompanied by an acceptable bid security shall be 

rejected by the Procuring Entity as non-responsive.   
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18.3. No bid securities shall be returned to Bidders after the opening of bids and before 

contract signing, except to those that failed or declared as post-disqualified, upon submission 

of a written waiver of their right to file a request for reconsideration and/or protest, or lapse of 

the reglementary period without having filed a request for reconsideration or protest.  Without 

prejudice on its forfeiture, Bid Securities shall be returned only after the Bidder with the Lowest 

Calculated Responsive Bid (LCRB) has signed the contract and furnished the Performance 

Security, but in no case later than the expiration of the Bid Security validity period indicated 

in ITB  Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB  Clause 31, and the posting 

of the performance security, pursuant to ITB  Clause 32, the successful Bidderôs Bid Security 

will be discharged, but in no case later than the Bid Security validity period as indicated in ITB  

Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 

ITB  Clause 17; 

(ii)  does not accept the correction of errors pursuant to ITB  Clause 

27.3(b); 

(iii)  has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 

information or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids 

in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of oneôs name, or using the name of another for 

purposes of public bidding; 

(vii)  withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after the 

Bidder had been adjudged as having submitted the LCRB; 

(viii)  refusal or failure to post the required performance security 

within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 
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(xi) failure of the potential joint venture partners to enter into the 

joint venture after the bid is declared successful; or 

(xii)  all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least three 

(3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB  Clause 31; 

(ii)  fails to furnish performance security in accordance with ITB  

Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in Section IX. Bidding Forms on or before 

the deadline specified in the ITB  Clause 21 in two (2) separate sealed bid 

envelopes, and which shall be submitted simultaneously. The first shall contain 

the technical component of the bid, including the eligibility requirements under 

ITB  Clause 12.1, and the second shall contain the financial component of the 

bid. This shall also be observed for each lot in the case of lot procurement. 

19.2  Forms as mentioned in ITB  Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB  Clauses 12 and 13.  In addition, the Bidder shall 

submit copies of the first and second envelopes.  In the event of any discrepancy 

between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of the 

Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents described in ITB  

Clause 12, in one sealed envelope marked ñORIGINAL - TECHNICAL COMPONENT,ò and 

the original of their financial component in another sealed envelope marked ñORIGINAL - 

FINANCIAL COMPONENT,ò sealing them all in an outer envelope marked ñORIGINAL 

BID.ò  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking the 

inner envelopes as ñCOPY NO. ___ - TECHNICAL COMPONENTò and ñCOPY NO. ___ ï 
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FINANCIAL COMPONENTò and the outer envelope as ñCOPY NO. ___,ò respectively.  

These envelopes containing the original and the copies shall then be enclosed in one single 

envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall be typed 

or written in ink and shall be signed by the Bidder or its duly authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entityôs BAC in accordance with ITB  

Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 

ITB  Clause 1.2; and 

(e) bear a warning ñDO NOT OPEN BEFOREéò the date and time for the 

opening of bids, in accordance with ITB  Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding 

documents, shall not be rejected, but the Bidder or its duly authorized representative shall 

acknowledge such condition of the bid as submitted. The BAC or the Procuring Entity shall 

assume no responsibility for the misplacement of the contents of the improperly sealed or 

marked bid, or for its premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entityôs BAC at the address and on or before 

the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB  Clause 21, shall be declared ñLateò and shall not 

be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 

Submission and Opening, the Bidderôs name, its representative and the time the late bid 

was submitted. 

23. Modification and Withdrawal of Bids  

23.1. The Bidder may modify its bid after it has been submitted; provided that the modification 

is received by the Procuring Entity prior to the deadline prescribed for submission and receipt 

of bids. The Bidder shall not be allowed to retrieve its original bid, but shall be allowed to 

submit another bid equally sealed and properly identified in accordance with Clause 20, linked 

to its original bid marked as ñTECHNICAL MODIFICATIONò or ñFINANCIAL 
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MODIFICATIONò and stamped ñreceivedò by the BAC. Bid modifications received after the 

applicable deadline shall not be considered and shall be returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 

submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is received 

by the Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The 

Letter of Withdrawal must be executed by the authorized representative of the Bidder identified 

in the Omnibus Sworn Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB  Clause 23.1 shall be returned 

unopened to the Bidders. A Bidder, who has acquired the bidding documents may also express 

its intention not to participate in the bidding through a letter which should reach and be stamped 

by the BAC before the deadline for submission and receipt of bids. A Bidder that withdraws 

its bid shall not be permitted to submit another bid, directly or indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may be 

withdrawn in the interval between the deadline for submission of bids and the expiration of the 

period of bid validity specified by the Bidder on the Financial Bid Form.  Withdrawal of a bid 

during this interval shall result in the forfeiture of the Bidderôs bid security, pursuant to ITB 

Clause 18.5, and the imposition of administrative, civil, and criminal sanctions as prescribed 

by RA 9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the submission 

and receipt of bids in public, as specified in the BDS. In case the Bids cannot be opened as 

scheduled due to justifiable reasons, the BAC shall take custody of the Bids submitted and 

reschedule the opening of Bids on the next working day or at the soonest possible time through 

the issuance of a Notice of Postponement to be posted in the PhilGEPS website and the website 

of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and 

determine each Bidderôs compliance with the documents prescribed in ITB Clause 12, using a 

non-discretionary ñpass/failò criterion. If a Bidder submits the required document, it shall be 

rated ñpassedò for that particular requirement. In this regard, bids that fail to include any 

requirement or are incomplete or patently insufficient shall be considered as ñfailedò. 

Otherwise, the BAC shall rate the said first bid envelope as ñpassedò. 

24.3. Unless otherwise specified in the BDS, immediately after determining compliance with 

the requirements in the first envelope, the BAC shall forthwith open the second bid envelope 

of each remaining eligible Bidder whose first bid envelope was rated ñpassed.ò The second 

envelope of each complying Bidder shall be opened within the same day. In case one or more 

of the requirements in the second envelope of a particular bid is missing, incomplete or patently 

insufficient, and/or if the submitted total bid price exceeds the ABC unless otherwise provided 

in ITB  Clause 13.2, the BAC shall rate the bid concerned as ñfailed.ò Only bids that are 

determined to contain all the bid requirements for both components shall be rated ñpassedò and 

shall immediately be considered for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the envelope 

containing the corresponding withdrawn bid shall be returned to the Bidder unopened. 
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24.5. All members of the BAC who are present during bid opening shall initial every page of 

the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB  Clause 5, the following Class 

ñAò Documents may be substituted with the appropriate equivalent documents, if any, issued 

by the country of the foreign bidder concerned, which shall likewise be uploaded and 

maintained in the PhilGEPS in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 

CDA for cooperatives; 

b) Mayorôs/Business permit issued by the local government where the 

principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidderôs total and current assets and liabilities stamped ñreceivedò by the 

Bureau of Internal Revenue or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier than 

two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document required in 

ITB  Clause 12.1(a)(i). Submission of documents required under ITB  Clauses 12.1(a)(ii) to 

12.1(a)(iv) by any of the joint venture partners constitutes compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that 

shall include,  as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, and/or 

including discount, if any), bid security, findings of preliminary examination, and whether 

there is a withdrawal or modification; and (b) attendance sheet. The BAC members shall sign 

the abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening 

shall be made available to the public upon written request and payment of a 

specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. The 

notice shall be issued within seven (7) calendar days from the date of the bid 

opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat and 

TWG, are prohibited from making or accepting any kind of communication with any Bidder 

regarding the evaluation of their bids until the issuance of the Notice of Award, unless 

otherwise allowed in the case of ITB  Clause 26.   
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25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entityôs 

decision in respect of bid evaluation, bid comparison or contract award will result in the 

rejection of the Bidderôs bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring 

Entity may ask in writing any Bidder for a clarification of its bid.  All responses to 

requests for clarification shall be in writing. Any clarification submitted by a Bidder in 

respect to its bid and that is not in response to a request by the Procuring Entity shall 

not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids 

which have passed the opening and preliminary examination of Bids, pursuant to ITB  Clause 

24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids 

rated ñpassed,ò using non-discretionary ñpass/failò criterion. The BAC shall consider the 

following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a zero (0) or 

a dash (-) for the said item would mean that it is being offered for free 

to the Procuring Entity, except those required by law or regulations to 

be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider 

bid modifications. Any adjustment shall be calculated in monetary terms 

to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-mentioned 

requirements shall be ranked in the ascending order of their total calculated bid prices, as 

evaluated and corrected for computational errors, discounts and other modifications, to identify 

the Lowest Calculated Bid.  Total calculated bid prices, as evaluated and corrected for 
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computational errors, discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entityôs evaluation of bids shall be based on the bid price quoted in the 
Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, 

all Bidders shall be required to include in their bids the cost of all taxes, such as, but not limited 

to, value added tax (VAT), income tax, local taxes, and other fiscal levies and duties which 

shall be itemized in the bid form and reflected in the detailed estimates.  Such bids, including 

said taxes, shall be the basis for bid evaluation and comparison.  

27.7. If so indicated pursuant to ITB  Clause 1.2. Bids are being invited for individual lots or 

for any combination thereof, provided that all Bids and combinations of Bids shall be received 

by the same deadline and opened and evaluated simultaneously so as to determine the bid or 

combination of bids offering the lowest calculated cost to the Procuring Entity. Bid prices 

quoted shall correspond to all of the requirements specified for each lot. Bid Security as 

required by ITB  Clause 18 shall be submitted for each contract (lot) separately. The basis for 

evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated as 

having submitted the Lowest Calculated Bid complies with and is responsive to all the 

requirements and conditions specified in ITB  Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit 

its latest income and business tax returns filed and paid through the BIR Electronic Filing and 

Payment System (eFPS) and other appropriate licenses and permits required by law and stated 

in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a finding 

against the veracity thereof, shall disqualify the Bidder for award.  Provided in 

the event that a finding against the veracity of any of the documents submitted 

is made, it shall cause the forfeiture of the bid security in accordance with 

Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary evidence of 

the Bidderôs qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other 

information as the Procuring Entity deems necessary and appropriate, using a non-discretionary 

ñpass/failò criterion, which shall be completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the 

criteria for post-qualification, it shall declare the said bid as the LCRB, and recommend to the 

HoPE the award of contract to the said Bidder at its submitted price or its calculated bid price, 

whichever is lower, subject to ITB  Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidderôs bid, in which event 

the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh period to 

make a similar determination of that Bidderôs capabilities to perform satisfactorily. If the 



 

31 

second Bidder, however, fails the post qualification, the procedure for post qualification shall 

be repeated for the Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 

determined for recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the determination by the 

BAC of the LCRB and the recommendation to award the contract, the HoPE or his duly 

authorized representative shall approve or disapprove the said recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and justifiable 

grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE shall notify the 

BAC and the Bidder in writing of such decision and the grounds for it. When applicable, the 

BAC shall conduct a post-qualification of the Bidder with the next Lowest Calculated Bid. A 

request for reconsideration may be filed by the Bidder with the HoPE in accordance with 

Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity 

concerned reserves the right to review its qualifications at any stage of the procurement process 

if it has reasonable grounds to believe that a misrepresentation has been made by the said 

Bidder, or that there has been a change in the Bidderôs capability to undertake the project from 

the time it submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements or documents, 

or any changes in the situation of the Bidder which will affect its capability to undertake the 

project so that it fails the preset eligibility or bid evaluation criteria, the Procuring Entity shall 

consider the said Bidder as ineligible and shall disqualify it from submitting a bid or from 

obtaining an award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any 

and all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to 

award the contract, without thereby incurring any liability, and make no assurance that a 

contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

(b) If the Procuring Entityôs BAC is found to have failed in  following the 

prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the HoPE;  
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(ii)  If the project is no longer necessary as determined by the HoPE; 

and  

(iii)  If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-

qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept 

the award of contract, and no award is made in accordance with Section 

40 of the IRR of RA 9184. 

F. Award of Contract  

30. Contract Award  

30.1. Subject to ITB  Clause 28, the HoPE or its duly authorized representative shall award 

the contract to the Bidder whose bid has been determined to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the 

successful Bidder in writing that its bid has been accepted, through a Notice of Award duly 

received by the Bidder or its representative personally or by registered mail or electronically, 

receipt of which must be confirmed in writing within two (2) days by the Bidder with the LCRB 

and submitted personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be subject 

to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 

from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 

Office or Post, the PhilGEPS Registration Number of the 

winning foreign Bidder; or 

(ii)  Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders when the Treaty or 

International or Executive Agreement expressly allows 

submission of the PCAB license and registration for the type and 

cost of the contract to be bid as a pre-condition to the Award;  

(b) Posting of the performance security in accordance with ITB  Clause 32; 

(c) Signing of the contract as provided in ITB  Clause 31; and 
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(d) Approval by higher authority, if required, as provided in Section 37.3 of 

the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its bid has 

been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which Contract 

has been provided in the Bidding Documents, incorporating therein all agreements between the 

parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful 

Bidder shall post the required performance security, sign and date the contract and return it to 

the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within the 

same ten (10) calendar day period provided that all the documentary requirements are complied 

with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidderôs bid, including the Technical and Financial Proposals, 

and all other documents/statements submitted (e.g., Bidderôs response 

to request for clarifications on the bid), including corrections to the bid, 

if any, resulting from the Procuring Entityôs bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations under 

the contract, it shall post a performance security within a maximum period of ten (10) calendar 

days from the receipt of the Notice of Award from the Procuring Entity and in no case later 

than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and posted in favor 

of the Procuring Entity in an amount not less than the percentage of the total contract price in 

accordance with the following schedule: 

Form of Performance Security 

Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 
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(a) Cash or cashierôs/managerôs 
check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 

LGUs, the Cashierôs/Managerôs 

Check may be issued by other 

banks certified by the BSP as 

authorized to issue such 

financial instrument. 

 

Ten percent (10%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 

or Irrevocable Letter of Credit 

may be issued by other banks 

certified by the BSP as 

authorized to issue such 

financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security. 

 

Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned requirement shall 

constitute sufficient ground for the annulment of the award and forfeiture of the bid security, 

in which event the Procuring Entity shall have a fresh period to initiate and complete the post 

qualification of the second Lowest Calculated Bid. The procedure shall be repeated until LCRB 

is identified and selected for recommendation of contract award. However if no Bidder passed 

post-qualification, the BAC shall declare the bidding a failure and conduct a re-bidding with 

re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the Notice 

to Proceed (NTP) together with a copy or copies of the approved contract to the 

successful Bidder. All notices called for by the terms of the contract shall be effective 

only at the time of receipt thereof by the successful Bidder.  



 

35 

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 

ITB Clause 
 

1.1 The Procuring Entity is the Housing and Land Use Regulatory Board-Northern 

Tagalog Regional Field Office (HLURB-NTRFO). 

The name of the Contract is the Design and Build of the Three-Storey HLURB-

NTRFO Building.  

The identification number of the Contract is NTRDB2019-01. 

2 

 

The Funding Source is: 

The Government of the Philippines (GoP) through General Appropriations Act 

for the Fiscal Year 2019 in the amount of Fifty Five Million Pesos                      

(Php 55,000,000.00). 

The name of the Project is Design and Build of the Three-Storey HLURB-

NTRFO Building. 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4(b) 
For this purpose, similar contracts shall refer to contracts which have the same 

major categories of work such as the design or construction, or design and 

construction of a low-rise general institutional building. 

8.1 

 

The Contractor may specify portions of the Work to be subcontracted. However, 

subcontracting of any portion shall not relieve the Contractor from any liability or 

obligation that may arise from the contract for the project.   

NOTE: The contractor shall undertake not less than 50% of the contracted 

works with its own resources.  

8.2 Same documentary requirements as the main Contractor. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on          

March 6, 2019, 9:00 AM at the 2nd Floor Conference Room of the Department of 

Budget and Management Office inside the Diosdado Macapagal Government 

Center in Brgy. Maimpis, City of San Fernando, Pampanga. 

10.1 

 

The Procuring Entityôs address is: 

HLURB-NTRFO 

3rd Floor Insular Life Building 
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Brgy. Dolores, City of San Fernando, Pampanga 2000 
Tel. no (045) 963 7376 and (045) 409 7943 

Email: ntr@hlurb.gov.ph 

Website: www.hlurb.gov.ph 

 

10.4 No further instructions. 

12.1 No further instructions. 

12.1(a)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 

following: 

Key Personnel                 General Experience         Relevant Experience 

DESIGN PERSONNEL 

 

Principal Architect          Licensed Architect          10 yearsô experience as     

                                          w/ valid PRC ID             Project Manager in the  

                                                                                  design and construction  

                                                                                  supervision and                              

                                                                                  management  

                                                                                  of office buildings or                         

                                                                                  other buildings 

 

Civil/Structural              Licensed Engineer         10 yearsô experience as           

Engineer                          w/ valid PRC ID            Project Manager in the 

                                                                                 design and construction  

                                                                                 supervision and                              

                                                                                 management  

                                                                                 of office buildings or                         

                                                                                 other buildings 

 

Design Architect             Licensed Architect          10 yearsô experience in     

                                          w/ valid PRC ID             the design of office      

                                                                                  buildings or other  

                                                                                  buildings. 

                                                                                   

Professional Electrical   Licensed Engineer          10 yearsô experience in     

Engineer                          w/ valid PRC ID             electrical engineering  

                                                                                  work for offices and  

                                                                                  other buildings 

 

Quantity Cost                  Licensed Civil                5 yearsô experience in 

Engineer/Architect         Engineer/Architect         practicing profession 

                                          w/ valid PRC ID 

 

Professional Mechanical   Licensed                      5 yearsô experience in 

Engineer                             w/ valid PRC ID          practicing profession 
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Sanitary Engineer              Licensed                     5 yearsô experience in 
                                             w/ valid PRC ID         practicing profession 

 

 

CONSTRUCTION PERSONNEL 

 

Project Manager                Licensed Architect/    10 yearsô experience as     

                                             Engineer w/ valid       Project Manager in 

                                             PRC ID                       construction supervision 

                                                                                 and15 years of 

                                                                                 accumulated experience                   

                                                                                 in construction  

                                                                                 supervision and/or  

                                                                                 construction 

 

Project Architect/               Licensed Engineer/     10 years of accumulated 

Engineer                             Architect w/ valid       experience in construction 

                                            PRC ID                        supervision and/or 

                                                                                 construction 

 

Quantity Surveyor/           Licensed Engineer/     10 years of accumulated 

Engineer                             Architect w/ valid       experience in quantity  

                                            PRC ID                       survey/cost engineering in  

                                                                                construction supervision              

                                                                                and/ or construction 

                                                                                                                                                        

Electrical Engineer           Licensed Engineer/     10 years of accumulated 

                                            Architect w/ valid       experience in construction 

                                            PRC ID                        supervision and/or 

                                                                                 construction 

 

Mechanical Engineer        Licensed Engineer/     10 years of accumulated 

                                            Architect w/ valid       experience in construction 

                                            PRC ID                        supervision and/or 

                                                                                 construction 

 

Sanitary Engineer            Licensed Engineer/     10 years of accumulated 

                                            Architect w/ valid       experience in construction 

                                            PRC ID                        supervision and/or 

                                                                                Construction 

 

Material Testing               DPWH accredited        5 years accumulated                             

Engineer                                                                 experience as                                

                                                                                 Material Testing Engineer        

 

Foreman                                                                 5 years of accumulated 

                                                                                experience in construction 

                                                                                supervision and/or 

                                                                                 construction 
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Safety Officer                                                        The safety officer must be                  

                                                                                 an accredited safety 

                                                                                 practitioner and has      

                                                                                 undergone the prescribed  

                                                                                 40-hour Construction  

                                                                                 Safety and Health  

                                                                                 Training (COSH). 

 

12.1(b)(iii.3) The minimum major equipment requirements are the following: 

Equipment                    

Bagger Concrete Mixer 

Bar Bender 

Bar Cutter 

Concrete Vibrator 

Welding Machine 

Jackhammer w/ compressor 

Plate Compactor 

Water Dolly 

Emergency Lighting System 

Cutoff Machine 

Submersible Pump 

Walk Behind Roller 

 

13.1 No additional Requirements 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the unit prices 

of construction materials, labor rates, and equipment rentals used in 

coming up with the Bid; and  

3) Cash flow by quarter and payment schedule. 

13.2 
The ABC is Forty Nine Million Pesos (Php 49,000,000.00).  Any bid with a 

financial component exceeding this amount shall not be accepted. 

14.2 No further instructions. 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until June 27, 2019. 
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18.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 
following forms and amounts: 

1. The amount of not less than Php 980,000.00, if bid security is in cash, 

cashierôs/managerôs check, bank draft/guarantee or irrevocable letter of 

credit; 

2. The amount of not less than Php 2,450,000 if bid security is in Surety Bond. 

18.2 The bid security shall be valid until June 27, 2019. 

20.3 Each Bidder shall submit one (1) original and seven (7) copies of the first and 

second components of its bid. 

21 The address for submission of bids is at the 2nd Floor Conference Room of the 

Department of Budget and Management Office inside the Diosdado Macapagal 

Government Center in Brgy. Maimpis, City of San Fernando, Pampanga. 

The deadline for submission of bids is March 18, 2019, 10:00 AM Philippine 

Standard Time. 

24.1 The place of bid opening is at the 2nd Floor Conference Room of the Department 

of Budget and Management Office inside the Diosdado Macapagal Government 

Center in Brgy. Maimpis, City of San Fernando, Pampanga. 

The date and time of bid opening is March 18, 2019, 10:05 AM Philippine 

Standard Time. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 
Partial bid is not allowed. The infrastructure project is packaged in a single lot 

and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

27.4 No further instructions. 

28.2 None. 

31.4(f) 

 

Contract documents relevant to the Project:  

 

Construction Schedule and S-curve 

Manpower Schedule 

Construction Methods  

Equipment Utilization Schedule  

Construction Safety and Health Program approved by DOLE 

PERT/CPM or other acceptable tools of project scheduling  

 

 



 

42 

Section IV. General Conditions of Contract 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter  is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the 

Procuring Entityôs Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  However, 

the contractor shall commence execution of the Works on the Start Date as 

defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 

be paid by the Procuring Entity to the Contractor for the execution of the Works 

in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.8  The Contractor  is the juridical entity whose proposal has been accepted by the 

Procuring Entity and to whom the Contract to execute the Work was awarded. 

1.9  The Contractorôs Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractorôs employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring Entityôs 

Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period  is the one year period between contract 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 
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1.15 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entityôs Representative 

by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entityôs Representative to the Contractor requiring the latter to begin 

the commencement of the work not later than a specified or determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.22 The Procuring Entity  is the party who employs the Contractor to carry out the 

Works stated in the SCC. 

1.23 The Procuring Entityôs Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall be 

responsible for supervising the execution of the Works and administering this 

Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall be 

executed and any other place or places which may be designated in the SCC, or 

notified to the Contractor by the Procuring Entityôs Representative as forming 

part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  
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1.27 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.30 Temporary Works  are works designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the Permanent 

Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or convenient 

to the complete execution of the Works; (ii) the passing of any tests before 

acceptance by the Procuring Entityôs Representative; (iii) and the carrying out 

of all duties and obligations of the Contractor imposed by this Contract as 

described in the SCC. 

2. Interpretation  

2.1.In interpreting the Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around.  Headings have no significance.  Words have their 

normal meaning under the language of this Contract unless specifically defined.  The Procuring 

Entityôs Representative will provide instructions clarifying queries about the Conditions of 

Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract to 

the Works, the Completion Date, and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended Completion Date for the 

whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 
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h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1.This Contract has been executed in the English language, which shall be the binding and 

controlling language for all matters relating to the meaning or interpretation of this Contract.  

All correspondence and other documents pertaining to this Contract which are exchanged by 

the parties shall be written in English. 

3.2.This Contract shall be interpreted in accordance with the laws of the Republic of the 

Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective 

only when in writing.  A notice shall be effective only when it is received by the 

concerned party. 

5. Possession of Site 

5.1.On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession 

of so much of the Site as may be required to enable it to proceed with the execution of the 

Works. If the Contractor suffers delay or incurs cost from failure on the part of the Procuring 

Entity to give possession in accordance with the terms of this clause, the Procuring Entityôs 

Representative shall give the Contractor a Contract Time Extension and certify such sum as 

fair to cover the cost incurred, which sum shall be paid by Procuring Entity. 

5.2.If possession of a portion is not given by the date stated in the SCC Clause 5.1, the 

Procuring Entity will be deemed to have delayed the start of the relevant activities.  The 

resulting adjustments in contract time to address such delay shall be in accordance with GCC 

Clause 47. 

5.3.The Contractor shall bear all costs and charges for special or temporary right-of-way 

required by it in connection with access to the Site. The Contractor shall also provide at his 

own cost any additional facilities outside the Site required by it for purposes of the Works. 

5.4.The Contractor shall allow the Procuring Entityôs Representative and any person authorized 

by the Procuring Entityôs Representative access to the Site and to any place where work in 

connection with this Contract is being carried out or is intended to be carried out. 

6. The Contractorôs Obligations 

6.1.The Contractor shall carry out the Works properly and in accordance with this Contract. 

The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's 

Equipment, which may be required. All Materials and Plant on Site shall be deemed to be the 

property of the Procuring Entity. 

6.2.The Contractor shall commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the Program of Work submitted by the Contractor, as updated 
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with the approval of the Procuring Entityôs Representative, and complete them by the Intended 

Completion Date. 

6.3.The Contractor shall be responsible for the safety of all activities on the Site. 

6.4.The Contractor shall carry out all instructions of the Procuring Entityôs Representative that 

comply with the applicable laws where the Site is located. 

6.5.The Contractor shall employ the key personnel named in the Schedule of Key Personnel, 

as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will 

approve any proposed replacement of key personnel only if their relevant qualifications and 

abilities are equal to or better than those of the personnel listed in the Schedule. 

6.6.If the Procuring Entityôs Representative asks the Contractor to remove a member of the 

Contractorôs staff or work force, for justifiable cause, the Contractor shall ensure that the person 

leaves the Site within seven (7) days and has no further connection with the Work in this 

Contract. 

6.7.During Contract implementation, the Contractor and his subcontractors shall abide at all 

times by all labor laws, including child labor related enactments, and other relevant rules. 

6.8.The Contractor shall submit to the Procuring Entity for consent the name and particulars of 

the person authorized to receive instructions on behalf of the Contractor. 

6.9.The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Procuring Entity between the dates given in the schedule of other contractors 

particularly when they shall require access to the Site.  The Contractor shall also provide 

facilities and services for them during this period.  The Procuring Entity may modify the 

schedule of other contractors, and shall notify the Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be unexpectedly 

discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor shall 

notify the Procuring Entityôs Representative of such discoveries and carry out the Procuring 

Entityôs Representativeôs instructions in dealing with them. 

7. Performance Security 

7.1.Within ten (10) calendar days from receipt of the Notice of Award from the Procuring 

Entity but in no case later than the signing of the contract by both parties, the Contractor shall 

furnish the performance security in any of the forms prescribed in ITB  Clause 32.2. 

7.2.The performance security posted in favor of the Procuring Entity shall be forfeited in the 

event it is established that the Contractor is in default in any of its obligations under the 

Contract.  

7.3.The performance security shall remain valid until issuance by the Procuring Entity of the 

Certificate of Final Acceptance. 

7.4.The performance security may be released by the Procuring Entity and returned to the 

Contractor after the issuance of the Certificate of Final Acceptance subject to the following 

conditions: 
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(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

7.5.The Contractor shall post an additional performance security following the amount and 

form specified in ITB  Clause 32.2 to cover any cumulative increase of more than ten percent 

(10%) over the original value of the contract as a result of amendments to order or change 

orders, extra work orders and supplemental agreements, as the case may be.  The Contractor 

shall cause the extension of the validity of the performance security to cover approved contract 

time extensions. 

7.6.In case of a reduction in the contract value or for partially completed Works under the 

contract which are usable and accepted by the Procuring Entity the use of which, in the 

judgment of the implementing agency or the Procuring Entity, will not affect the structural 

integrity of the entire project, the Procuring Entity shall allow a proportional reduction in the 

original performance security, provided that any such reduction is more than ten percent (10%) 

and that the aggregate of such reductions is not more than fifty percent (50%) of the original 

performance security. 

7.7.Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with 

the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant 

to  Act 3688 against any subcontractor be they an individual, firm, partnership, corporation, or 

association supplying the Contractor with labor, materials and/or equipment for the 

performance of this Contract. 

8. Subcontracting 

8.1.Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than 

the percentage specified in BDS Clause 8.1. 

8.2.Subcontracting of any portion of the Works does not relieve the Contractor of any liability 

or obligation under this Contract.  The Contractor will be responsible for the acts, defaults, and 

negligence of any subcontractor, its agents, servants or workmen as fully as if these were the 

Contractorôs own acts, defaults, or negligence, or those of its agents, servants or workmen. 

8.3.If subcontracting is allowed. The contractor may identify its subcontractor during contract 

implementation stage. Subcontractors disclosed and identified during the bidding may be 

changed during the implementation of this Contract. In either case, subcontractors must submit 

the documentary requirements under ITB Clause 12 and comply with the eligibility criteria 

specified in the BDS. In the event that any subcontractor is found by any Procuring Entity to 

be eligible, the subcontracting of such portion of the Works shall be disallowed. 

9. Liquidated Damages 

9.1.The Contractor shall pay liquidated damages to the Procuring Entity for each day that the 

Completion Date is later than the Intended Completion Date.  The applicable liquidated 

damages is at least one-tenth (1/10) of a percent of the cost of the unperformed portion for 
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every day of delay.  The total amount of liquidated damages shall not exceed ten percent (10%) 

of the amount of the contract.  The Procuring Entity may deduct liquidated damages from 

payments due to the Contractor.  Payment of liquidated damages shall not affect the 

Contractorôs liabilities. Once the cumulative amount of liquidated damages reaches ten percent 

(10%) of the amount of this Contract, the Procuring Entity may rescind or terminate this 

Contract, without prejudice to other courses of action and remedies available under the 

circumstances. 

9.2.If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

12. Contractorôs Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time project 

construction commenced up to final acceptance by the Procuring Entity and shall be held 

responsible for any damage or destruction of the Works except those occasioned by force 

majeure. The Contractor shall be fully responsible for the safety, protection, security, and 

convenience of his personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from contract 

completion up to final acceptance by the Procuring Entity.  During this period, the Contractor 

shall undertake the repair works, at his own expense, of any damage to the Works on account 

of the use of materials of inferior quality within ninety (90) days from the time the HoPE has 

issued an order to undertake repair.  In case of failure or refusal to comply with this mandate, 

the Procuring Entity shall undertake such repair works and shall be entitled to full 

reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the 

preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its 

property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from 

participating in any public bidding. All payables of the GoP in his favor shall be offset to 

recover the costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be 

held responsible for ñStructural Defects,ò i.e., major faults/flaws/deficiencies in one or more 

key structural elements of the project which may lead to structural  failure of the completed 

elements or structure, or ñStructural Failures,ò i.e., where one or more key structural elements 

in an infrastructure facility fails or collapses, thereby rendering the facility or part thereof 
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incapable of withstanding the design loads, and/or endangering the safety of the users or the 

general public: 

(a) Contractor ï Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior quality/substandard 

materials, and any violation of the contract plans and specifications, the 

contractor shall be held liable; 

(b) Consultants ï Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

(c) Procuring Entityôs Representatives/Project Manager/Construction 

Managers and Supervisors ï The project ownerôs representative(s), 

project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where Structural 

Defects/Failures are caused by work undertaken by them such as leaking 

pipes, diggings or excavations, underground cables and electrical wires, 

underground tunnel, mining shaft and the like, in which case the 

applicable warranty to such structure should be levied to third parties for 

their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or nonï

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on force 

majeure, shall cover the period specified in the SCC reckoned from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of cash, bank 

guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with the 

following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Five Percent (5%) 
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Commercial bank, if issued by a 
foreign bank 

(b) Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective for 

one year from the date of issuance of the Certificate of Final Acceptance by the Procuring 

Entity, and returned only after the lapse of said one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty period 

provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary restoration 

or reconstruction works and shall be entitled to full reimbursement by the parties found to be 

liable for expenses incurred therein upon demand, without prejudice to the filing of appropriate 

administrative, civil, and/or criminal charges against the responsible persons as well as the 

forfeiture of the warranty security posted in favor of the Procuring Entity. 

13. Liability of the Contractor  

Subject to additional provisions, if any, set forth in the SCC, the Contractorôs liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entityôs Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the 

following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii)  negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Procuring Entity or in the Procuring 

Entityôs design, or due to war or radioactive contamination directly 

affecting the country where the Works are to be executed. 
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15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, for 

the duration of this Contract, the following insurance coverage: 

(a) Contractorôs All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(c) Personal injury or death of Contractorôs employees; and 

(d) Comprehensive insurance for third party liability to Contractorôs direct 

or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entityôs Representative that the 
insurances required under this Contract have been effected and shall, within a reasonable time, 

provide copies of the insurance policies to the Procuring Entityôs Representative.  Such 

evidence and such policies shall be provided to the Procuring Entityôs through the Procuring 

Entityôs Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program for 

the execution of the Works and ensure the adequacy of the insurances at all times in accordance 

with the terms of this Contract and shall produce to the Procuring Entityôs Representative the 

insurance policies in force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entityôs Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein or 

any other insurance which he may be required to obtain under the terms of this Contract, the 

Procuring Entity may obtain and keep in force any such insurances and pay such premiums as 

may be necessary for the purpose.  From time to time, the Procuring Entity may deduct the 

amount it shall pay for said premiums including twenty five percent (25%) therein from any 

monies due, or which may become due, to the Contractor, without prejudice to the Procuring 

Entity exercising its right to impose other sanctions against the Contractor pursuant to the 

provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring Entity 

may, at the Contractorôs expense, take whatever measure is deemed necessary for its protection 

and that of the Contractorôs personnel and third parties, and/or order the interruption of 

dangerous Works.  In addition, the Procuring Entity may refuse to make the payments under 

GCC Clause 40 until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as required in 

this Contract, without need of the Procuring Entityôs demand, with a new policy issued by a 

new insurance company acceptable to the Procuring Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  
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(ii)  been placed under receivership or under a management 

committee;  

(iii)  been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be able, 

fully and promptly, to fulfill its obligation under the insurance 

policy. 

16. Termination for Default of Contractor  

16.1. The Procuring Entity shall terminate this Contract for default when any of the following 

conditions attend its implementation: 

(i) Due to the Contractorôs fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 

accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to 

improve his performance; 

(ii)  Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this Contract 

has expired; or 

(iii)  The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 

expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii)  does not actually have on the project Site the minimum essential 

equipment listed on the bid necessary to prosecute the Works in 

accordance with the approved Program of Work and equipment 

deployment schedule as required for the project; 

(iii)  does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations 

under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 

Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 

Procuring Entity. 



 

56 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and funded 

under the Contract shall be deemed to be the property of the Procuring Entity if this Contract 

is rescinded because of the Contractorôs default. 

17. Termination for Default of Procuring Entity  

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days through 

no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for 

its convenience.  The HoPE may terminate this Contract for the convenience of the Procuring 

Entity if he has determined the existence of conditions that make Project Implementation 

economically, financially or technically impractical and/or unnecessary, such as, but not 

limited to, fortuitous event(s) or changes in law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other party 

causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage 

of work is shown on the current Program of Work and the stoppage has 

not been authorized by the Procuring Entityôs Representative; 

(b) The Procuring Entityôs Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will not 

prejudice or affect any right of action or remedy which has accrued or 

will accrue thereafter to the Procuring Entity and/or the Contractor.  In 

the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 



 

57 

(d) A payment certified by the Procuring Entityôs Representative is not paid 

by the Procuring Entity to the Contractor within eighty four (84) days 

from the date of the Procuring Entityôs Representativeôs certificate; 

(e) The Procuring Entityôs Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entityôs Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number 

of days for which the maximum amount of liquidated damages can be 

paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract acquisition 

and implementation, such as, but not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB  Clause 3.1(a), unless otherwise 

specified in the SCC;  

(ii)  drawing up or using forged documents;  

(iii)  using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the 

maximum civil, administrative and/or criminal penalties available under the applicable law on 

individuals and organizations deemed to be involved with corrupt, fraudulent, or coercive 

practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental breach 

to the Procuring Entityôs Representative  in order to terminate the existing contract for a cause 

other than those listed under GCC Clause 18.3, the Procuring Entityôs Representative shall 

decide whether the breach is fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of this 

Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 
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verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 

terminate this Contract only by a written notice to the Contractor 

conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii)  the extent of termination, whether in whole or in part;  

(iii)  an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified 

Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of 

Termination, the Contractor shall submit to the HoPE a verified position 

paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day period, 

either by inaction or by default, the HoPE shall issue an order 

terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the Contractorôs 

verified position paper described in item (c) above withdraw the Notice 

to Terminate if it is determined that certain items or works subject of the 

notice had been completed, delivered, or performed before the 

Contractorôs receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of 

the verified position paper, the HoPE shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor 

of its decision and, unless otherwise provided in the said notice, this 

Contract is deemed terminated from receipt of the Contractor of the 

notice of decision.  The termination shall only be based on the ground(s) 

stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 

additional administrative sanctions as the internal rules of the agency may provide and/or 

further criminal prosecution as provided by applicable laws, the procuring entity shall impose 

on contractors after the termination of the contract the penalty of suspension for one (1) year 

for the first offense, suspension for two (2) years for the second offense from participating in 
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the public bidding process, for violations committed during the contract implementation stage, 

which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (ñNTPò); 

(b) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  For 

the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 

(ii)  Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii)  Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security after 

its expiration during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (ñCPESò) rating sheet.  In 

the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 

following acts by the  Contractor shall be construed as poor 

performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii)  Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 
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(e) Willful  or deliberate abandonment or non-performance of the project or 

contract by the contractor resulting to substantial breach thereof without 

lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by the 

contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms ñforce majeureò and ñfortuitous eventò may be 

used interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to 

mean an event which the Contractor could not have foreseen, or which though foreseen, was 

inevitable.  It shall not include ordinary unfavorable weather conditions; and any other cause 

the effects of which could have been avoided with the exercise of reasonable diligence by the 

Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event entirely 

outside the control of either the Procuring Entity or the Contractor, the Procuring Entityôs 

Representative shall certify that this Contract has been discontinued.  The Contractor shall 

make the Site safe and stop work as quickly as possible after receiving this certificate and shall 

be paid for all works carried out before receiving it and for any Work carried out afterwards to 

which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may then give 

notice of termination, which shall take effect twenty eight (28) days after the giving of the 

notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid balance of 

the value of the Works executed and of the materials and Plant reasonably delivered to the Site, 

adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period from the 

time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the parties in 

connection  with the implementation of the contract covered by the Act and this IRR, the parties 

shall make every effort to resolve amicably such dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entityôs Representative 

was either outside the authority given to the Procuring Entityôs Representative by this Contract 

or that the decision was wrongly taken, the decision shall be referred to the Arbiter indicated 

in the SCC within fourteen (14) days of the notification of the Procuring Entityôs 

Representativeôs decision. 
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21.3. Any and all disputes arising from the implementation of this Contract covered by the 

R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to the 

provisions of Republic Act No. 876, otherwise known as the ñ Arbitration Lawò and Republic 

Act 9285, otherwise known as the ñAlternative Dispute Resolution Act of 2004ò: Provided, 

however, That, disputes that are within the competence of the Construction Industry Arbitration 

Commission to resolve shall be referred thereto.  The process of arbitration shall be 

incorporated as a provision in this Contract that will be executed pursuant to the provisions of 

the Act and its IRR: Provided, further, That, by mutual agreement, the parties may agree in 

writing to resort to other alternative modes of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation 

to the Procuring Entity, from which part of the payments to the Contractor are being 

made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty 

five (45) days from the time the Contractorôs claim for payment has been 

certified by the Procuring Entityôs Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC Clause 

45.2. 

23. Procuring Entityôs Representativeôs Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entityôs Representative will 
decide contractual matters between the Procuring Entity and the Contractor in the role 

representing the Procuring Entity.  

23.2. The Procuring Entityôs Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the Contractor, and may 

cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entityôs 
Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, 

are subject to prior approval by the Procuring Entityôs Representative before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entityôs Representativeôs approval shall not alter the Contractorôs 
responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entityôs 

Representative 
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25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entityôs Representative will obtain priced proposals for 

achieving the necessary acceleration from the Contractor.  If the Procuring Entity accepts these 

proposals, the Intended Completion Date will be adjusted accordingly and confirmed by both 

the Procuring Entity and the Contractor. 

25.2. If the Contractorôs Financial Proposals for an acceleration are accepted by the Procuring 
Entity, they are incorporated in the Contract Price and treated as a Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entityôs Representative shall extend the Intended Completion Date if a 
Variation is issued which makes it impossible for the Intended Completion Date to be achieved 

by the Contractor without taking steps to accelerate the remaining work, which would cause 

the Contractor to incur additional costs.  No payment shall be made for any event which may 

warrant the extension of the Intended Completion Date. 

26.2. The Procuring Entityôs Representative shall decide whether and by how much to extend 

the Intended Completion Date within twenty one (21) days of the Contractor asking the 

Procuring Entityôs Representative for a decision thereto after fully submitting all supporting 

information.  If the Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing 

the new Intended Completion Date. 

27. sRight to Vary 

27.1. The Procuring Entityôs Representative with the prior approval of the Procuring Entity 

may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the 

original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 
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29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the 

SCC, the Dayworks rates in the Contractorôs bid shall be used for small additional amounts of 

work only when the Procuring Entityôs Representative has given written instructions in 

advance for additional work to be paid for in that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms 

approved by the Procuring Entityôs Representative.  Each completed form shall be verified and 

signed by the Procuring Entityôs Representative within two days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

30. Early Warning  

30.1. The Contractor shall warn the Procuring Entityôs Representative at the earliest 

opportunity of specific likely future events or circumstances that may adversely affect the 

quality of the work, increase the Contract Price, or delay the execution of the Works.  The 

Procuring Entityôs Representative may require the Contractor to provide an estimate of the 

expected effect of the future event or circumstance on the Contract Price and Completion Date.  

The estimate shall be provided by the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entityôs Representative in making 

and considering proposals for how the effect of such an event or circumstance can be avoided 

or reduced by anyone involved in the work and in carrying out any resulting instruction of the 

Procuring Entityôs Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring Entityôs 

Representative for approval a Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work, including 

any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entityôs Representative for approval an 
updated Program of Work at intervals no longer than the period stated in the SCC.  If the 

Contractor does not submit an updated Program of Work within this period, the Procuring 

Entityôs Representative may withhold the amount stated in the SCC from the next payment 

certificate and continue to withhold this amount until the next payment after the date on which 

the overdue Program of Work has been submitted. 

31.4. The Procuring Entityôs Representativeôs approval of the Program of Work shall not 
alter the Contractorôs obligations.  The Contractor may revise the Program of Work and submit 

it to the Procuring Entityôs Representative again at any time.  A revised Program of Work shall 

show the effect of any approved Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the Procuring 

Entityôs Representative with an updated cash flow forecast.  The cash flow forecast shall 
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include different currencies, as defined in the Contract, converted as necessary using the 

Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entityôs Representative or the Contractor may require the other to 

attend a Management Conference.  The Management Conference shall review the plans for 

remaining work and deal with matters raised in accordance with the early warning procedure. 

32.2. The Procuring Entityôs Representative shall record the business of Management 

Conferences and provide copies of the record to those attending the Conference and to the 

Procuring Entity.  The responsibility of the parties for actions to be taken shall be decided by 

the Procuring Entityôs Representative either at the Management Conference or after the 

Management Conference and stated in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, installation, 

testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of Quantities 

for the particular item and is not more than twenty five percent (25%) of the original quantity, 

provided the aggregate changes for all items do not exceed ten percent (10%) of the Contract 

price, the Procuring Entityôs Representative shall make the necessary adjustments to allow for 

the changes subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entityôs Representative, the Contractor shall provide the 

Procuring Entityôs Representative with a detailed cost breakdown of any rate in the Bill of 

Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entityôs personnel shall at all reasonable times during construction of 
the Work be entitled to examine, inspect, measure and test the materials and workmanship, and 

to check the progress of the construction.  

34.2. If the Procuring Entityôs Representative instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a defect and the test shows that it 

does, the Contractor shall pay for the test and any samples.  If there is no defect, the test shall 

be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the 

Contractorôs accounts and records relating to the performance of the Contractor and to have 

them audited by auditors appointed by the Funding Source, if so required by the Funding 

Source. 
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35. Identifying Defects 

The Procuring Entityôs Representative shall check the Contractorôs work and notify the 

Contractor of any defects that are found.  Such checking shall not affect the Contractorôs 

responsibilities.  The Procuring Entityôs Representative may instruct the Contractor to 

search uncover defects and test any work that the Procuring Entityôs Representative 

considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractorôs cost if the loss or damage arises from the Contractorôs 

acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entityôs Representative shall give notice to the Contractor of any defects 

before the end of the Defects Liability Period, which is One (1) year from project completion 

up to final acceptance by the Procuring Entityôs Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified in the Procuring Entityôs Representativeôs notice. 

37.3. The Contractor shall correct the defects which he notices himself before the end of the 

Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the Procuring 

Entity considers that correction of a defect is not essential, he can request the Contractor to 

submit a quotation for the corresponding reduction in the Contract Price. If the Procuring Entity 

accepts the quotation, the corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his 

intention to use a third party to correct a Defect. If the Contractor does not correct the Defect 

himself within the period, the Procuring Entity may have the Defect corrected by the third 

party. The cost of the correction will be deducted from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the Contractor will in 

no way relieve the Contractor of its liabilities and warranties under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which shall be 

submitted as a contract document, make an advance payment to the contractor in an amount 

not exceeding fifteen percent (15%) of the total contract price, to be made in lump sum or, at 

the most two, installments according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and acceptance by the 

Procuring Entity of an irrevocable standby letter of credit of equivalent value from a 
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commercial bank, a bank guarantee or a surety bond callable upon demand, issued by a surety 

or insurance company duly licensed by the Insurance Commission and confirmed by the 

Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to the 

percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument by the 

amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC Clause 

39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  Such 

request for payment shall be verified and certified by the Procuring Entityôs 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials and 

equipment delivered on the site but not completely put in place shall not be included for 

payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross amounts to be 

paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance payments 

and retention.  The Procuring Entity shall pay the Contractor the amounts certified by the 

Procuring Entityôs Representative within twenty eight (28) days from the date each certificate 

was issued.  No payment of interest for delayed payments and adjustments shall be made by 

the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the Contractor 

provided that at least twenty percent (20%) of the work has been accomplished as certified by 

the Procuring Entityôs Representative. 

40.5. Items of the Works for which a price of ñ0ò (zero) has been entered will not be paid for 
by the Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 
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41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entityôs Representative monthly 
statements of the estimated value of the work executed less the cumulative amount certified 

previously. 

41.2. The Procuring Entityôs Representative shall check the Contractorôs monthly statement 

and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entityôs Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities 

completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entityôs Representative may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any certificate in the light 

of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an amount 

equal to a percentage thereof using the rate as specified in GCC Sub-Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as the 

ñretention money.ò  Such retention shall be based on the total amount due to the Contractor 

prior to any deduction and shall be retained from every progress payment until fifty percent 

(50%) of the value of Works, as determined by the Procuring Entity, are completed.  If, after 

fifty percent (50%) completion, the Work is satisfactorily done and on schedule, no additional 

retention shall be made; otherwise, the ten percent (10%) retention shall again be imposed using 

the rate specified therefor. 

42.3. The total ñretention moneyò shall be due for release upon final acceptance of the Works.  
The Contractor may, however, request the substitution of the retention money for each progress 

billing with irrevocable standby letters of credit from a commercial bank, bank guarantees or 

surety bonds callable on demand, of amounts equivalent to the retention money substituted for 

and acceptable to the Procuring Entity, provided that the project is on schedule and is 

satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall be made.  Said 

irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be posted in favor 

of the Government shall be valid for a duration to be determined by the concerned 

implementing office/agency or Procuring Entity and will answer for the purpose for which the 

ten (10%) percent retention is intended, i.e., to cover uncorrected discovered defects and third 

party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention money with 

an ñon demandò Bank guarantee in a form acceptable to the Procuring Entity. 
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43. Variation Orders  

43.1. Variation Orders may be issued by the Procuring Entity to cover any increase/decrease 

in quantities, including the introduction of new work items that are not included in the original 

contract or reclassification of work items that are either due to change of plans, design or 

alignment to suit actual field conditions resulting in disparity between the preconstruction plans 

used for purposes of bidding and the ñas staked plansò or construction drawings prepared after 

a joint survey by the Contractor and the Procuring Entity after award of the contract, provided 

that the cumulative amount of the Variation Order does not exceed ten percent (10%) of the 

original project cost. The addition/deletion of Works should be within the general scope of the 

project as bid and awarded. The scope of works shall not be reduced so as to accommodate a 

positive Variation Order. A Variation Order may either be in the form of a Change Order or 

Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any increase/decrease 

in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction 

of new work necessary for the completion, improvement or protection of the project which 

were not included as items of Work in the original contract, such as, where there are subsurface 

or latent physical conditions at the site differing materially from those indicated in the contract, 

or where there are duly unknown physical conditions at the site of an unusual nature differing 

materially from those ordinarily encountered and generally recognized as inherent in the Work 

or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another 

contract to be bid out if the works are separable from the original contract.  In exceptional cases 

where it is urgently necessary to complete the original scope of work, the HoPE may authorize 

a positive Variation Order go beyond ten percent (10%) but not more than twenty percent 

(20%) of the original contract price, subject to the guidelines to be determined by the GPPB: 

Provided, however, That appropriate sanctions shall be imposed on the designer, consultant or 

official responsible for the original detailed engineering design which failed to consider the 

Variation Order beyond ten percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar 

days after such work has been commenced or after the circumstances leading to such 

condition(s) leading to the extra cost, and within twenty-eight (28) calendar days deliver a 

written communication giving full and detailed particulars of any extra cost in order that it may 

be investigated at that time. Failure to provide either of such notices in the time stipulated shall 

constitute a waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 

(a) If the Procuring Entityôs representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed estimate 

of the unit cost of such items of work, together with his justifications for 
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the need of such Change Order or Extra Work Order, and shall submit 

the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately instruct 

the appropriate technical staff or office of the Procuring Entity to 

conduct an on-the-spot investigation to verify the need for the Work to 

be prosecuted and to review the proposed plan, and prices of the work 

involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with the 

supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall 

approve the Change Order or Extra Work Order after being satisfied that 

the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Procuring Entity concerned shall 

not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final turnover 

of the project. Said punch-list will contain, among others, the remaining Works, Work 

deficiencies for necessary corrections, and the specific duration/time to fully complete 

the project considering the approved remaining contract time. This, however, shall not 

preclude the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by 

written order for such period as may be deemed necessary, due to force majeure or any 

fortuitous events or for failure on the part of the Contractor to correct bad conditions which are 

unsafe for workers or for the general public, to carry out valid orders given by the Procuring 

Entity or to perform any provisions of the contract, or due to adjustment of plans to suit field 

conditions as found necessary during construction. The Contractor shall immediately comply 

with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to suspend work 

operation on any or all projects/activities along the critical path of activities after fifteen (15) 

calendar days from date of receipt of written notice from the Contractor to the district 

engineer/regional director/consultant or equivalent official, as the case may be, due to the 

following: 
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(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, 

to work. However, this condition must be certified in writing by the 

Philippine National Police (PNP) station which has responsibility over 

the affected area and confirmed by the Department of Interior and Local 

Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(e) Delay in the payment of Contractorôs claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractorôs claim has 

been certified to by the procuring entityôs authorized representative that 

the documents are complete unless there are justifiable reasons thereof 

which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, which is 

not due to any fault of the Contractor, the elapsed time between the effectivity of the order 

suspending operation and the order to resume work shall be allowed the Contractor by adjusting 

the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Procuring Entityôs Representative shall issue a certificate for the value of the 

work done and Materials ordered less advance payments received up to the date of the issue of 

the certificate and less the percentage to apply to the value of the work not completed, as 

indicated in the SCC. Additional Liquidated Damages shall not apply.  If the total amount due 

to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a 

debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entityôs convenience or because of a 
fundamental breach of Contract by the Procuring Entity, the Procuring Entityôs Representative 

shall issue a certificate for the value of the work done, Materials ordered, the reasonable cost 

of removal of Equipment, repatriation of the Contractorôs personnel employed solely on the 

Works, and the Contractorôs costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the notice 

of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the Contractor. 



 

71 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special circumstances of any 

kind whatsoever occur such as to fairly entitle the contractor to an extension of contract time, 

the Procuring Entity shall determine the amount of such extension; provided that the Procuring 

Entity is not bound to take into account any claim for an extension of time unless the Contractor 

has, prior to the expiration of the contract time and within thirty (30) calendar days after such 

work has been commenced or after the circumstances leading to such claim have arisen, 

delivered to the Procuring Entity notices in order that it could have investigated them at that 

time. Failure to provide such notice shall constitute a waiver by the Contractor of any claim. 

Upon receipt of full and detailed particulars, the Procuring Entity shall examine the facts and 

extent of the delay and shall extend the contract time completing the contract work when, in 

the Procuring Entityôs opinion, the findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary 

unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor to 

provide the required equipment, supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall within 

the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to support the 

request for extension was already considered in the determination of the original contract time 

during the conduct of detailed engineering and in the preparation of the contract documents as 

agreed upon by the parties before contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days considered 

unfavorable for the prosecution of the works at the site, based on the actual conditions obtained 

at the site, in excess of the number of rainy/unworkable days pre-determined by the Procuring 

Entity in relation to the original contract time during the conduct of detailed engineering and 

in the preparation of the contract documents as agreed upon by the parties before contract 

perfection, and/or for equivalent period of delay due to major calamities such as exceptionally 

destructive typhoons, floods and earthquakes, and epidemics, and for causes such as non-

delivery on time of materials, working drawings, or written information to be furnished by the 

Procuring Entity, non-acquisition of permit to enter private properties or non-execution of deed 

of sale or donation within the right-of-way resulting in complete paralyzation of construction 

activities, and other meritorious causes as determined by the Procuring Entityôs Representative 

and approved by the HoPE. Shortage of construction materials, general labor strikes, and peace 

and order problems that disrupt construction operations through no fault of the Contractor may 

be considered as additional grounds for extension of contract time provided they are publicly 

felt and certified by appropriate government agencies such as DTI, DOLE, DILG, and DND, 

among others. The written consent of bondsmen must be attached to any request of the 

Contractor for extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 
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adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

49. Completion 

The Contractor shall request the Procuring Entityôs Representative to issue a certificate 

of Completion of the Works, and the Procuring Entityôs Representative will do so upon 

deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from 

the date the Procuring Entityôs Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1. If ñas builtò Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the SCC, or they do not receive the Procuring Entityôs Representativeôs approval, the Procuring 

Entityôs Representative shall withhold the amount stated in the SCC from payments due to the 

Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 

GCC Clause  

1.17 The Intended Completion Date is December 2019. 

1.22 The Procuring Entity is the Housing and Land Use Regulatory Board-

Northern Tagalog Regional Field Office (HLURB-NTRFO) whose office 

is at the 3rd Floor, Insular Life Building, Brgy. Dolores, City of San 

Fernando, Pampanga 2000 

 

1.23 The Procuring Entityôs Representatives are:  

(1) ENGR. PERLITO C. ABELLO  

      HHRO VI  

 

(2) ENGR. ELEADOR F. BALGOS 

      HHRO IV  

 

(3) CHARLES BREINER A. MEDINA  

      HHRO I  

 

      HLURB-NTRFO 

      3rd Floor Insular Life Bldg. 

      Brgy. Dolores, City of San Fernando, Pampanga 

 

1.24 The Site is located at the Diosdado Macapagal Government Center in 

Brgy. Maimpis, City of San Fernando, Pampanga and is defined in 

drawing A of Section VII. Drawings. 

1.28 The Start Date is on May 2019. 

1.31 The Works consist of those provided under Section VI. Specifications 

particularly in Part I, 6.0 General Scope of Work. 

2.2 No further instructions. 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor within seven (7) calendar days upon the latterôs receipt of the 

Notice to Proceed. 

6.5 The Contractor shall employ the following Key Personnel:   

DESIGN PERSONNEL 

Principal Architect          

Civil/Structural Engineer                           

Design Architect              

Professional Electrical Engineer                           

Quantity Cost Engineer/Architect          

Professional Mechanical Engineer                              

Sanitary Engineer               

 

CONSTRUCTION PERSONNEL 

Project Manager                 
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Project Architect/Engineer                                                                       
Quantity Surveyor/Engineer                              

Electrical Engineer        

Mechanical Engineer         

Sanitary Engineer   

Material Testing Engineer           

Foreman                                                                  

Safety Officer                      

NOTE: The names of the Key Personnel and their designation shall be 

filled out by winning contractor prior to contract signing. 

7.4(c) No further instructions. 

7.7 No further instructions. 

8.1 No further instructions. 

10 The site investigation report is:  

Soil boring test result (see Annex_ToR_G) 

12.3 
Wherever reference is made in the Contract to specific standards and 

codes to be met by the goods and materials to be furnished, and work 

performed or tested, the provisions of the latest current edition or revision 

of the relevant standards and codes in effect shall apply, unless otherwise 

expressly stated in the Contract. Where such standards and codes are 

national, or relate to a particular country or region, other authoritative 

standards that ensure a substantially equal or higher quality than the 

standards and codes specified will be accepted subject to the Procuring 

Entityôs Representativeôs prior review and written consent.  Differences 

between the standards specified and the proposed alternative standards 

shall be fully described in writing by the Contractor and submitted to the 

Procuring Entityôs Representative at least twenty eight (28) days prior to 

the date when the Contractor desires the Procuring Entityôs 

Representativeôs consent. In the event the Procuring Entityôs 

Representative determines that such proposed deviations do not ensure 

substantially equal or higher quality, the Contractor shall comply with the 

standards specified in the documents. 

12.5 Fifteen (15) years. 

13 All partners to the joint venture shall be jointly and severally liable to the 

Procuring Entity. 

18.3(h)(i) No further instructions. 

21.2 The Arbiter shall be jointly appointed by the Procuring Entity and the 

Contractor prior to signing of contract. 

29.1 No day works are applicable to the contract. 

31.1 The Contractor shall submit the Program of Work to the Procuring 

Entityôs Representative within seven (7) calendar days of delivery of the 

Notice of Award. 
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31.3 The period between Program of Work updates is fourteen (14) calendar   
days. 

The amount equivalent to 5% of the Progress Billing is to be withheld for 

late submission of an updated Program of Work is . 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount of the advance payment is 15% the Contract Price. 

40.1 No further instructions. 

51.1 The date by which operating and maintenance manuals are required is 

December 2019 

The date by which ñas builtò drawings are required is December 2019. 

51.2 The total retention money is to be withheld for failing to produce ñas 

builtò drawings and/or operating and maintenance manuals by the date 

required. 
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Section VI. Specifications 

Also referred to as the 

TERMS OF REFERENCE (ToR) 
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PART I  GENERAL PROJECT INFORMATION  

1.0 PROJECT DESCRIPTION 
 

1.1 Project Title: Design and Build of the Three-Storey HLURB-NTRFO Building. 

 

1.2 General Description 

 

The project shall cover the design and construction of a fully-furnished HLURB-NTRFO 

building at the Diosdado Macapagal Government Center in Brgy. Maimpis, City of San 

Fernando, Pampanga. 

 

The proposed design of the three-storey office building shall accommodate office spaces, 

conference rooms, hearing room, records rooms, canteen, among others, equipped with an 

elevator with a capacity of at least ten persons and a standby generator set, and shall be 

designed, engineered, and built in accordance with the National Building Code of the 

Philippines and other applicable laws, ordinances, rules and regulations provided in Part IX 

(Annexes_ToR) of this Terms of Reference (ToR). 

 

The HLURB-NTRFO building facade shall adopt the design of the new HLURB Building in 

Quezon City with the agency logo (see B of Section VII. Drawings of this Bidding Documents) 

for uniformity and quick recognition. The interior shall use light materials like fiber cement 

boards and aluminum glass walls and doors, among others,  as well as light color swatches for 

adequate illumination and efficient use of light sources. 

 

1.3  Basic Information: 

  

Project Title   : Design and Build of the Three-Storey HLURB- 

     NTRFO Building 

 

Location   : Diosdado Macapagal Government Center  

(DGMC), Brgy. Maimpis, City of San Fernando,  

Pampanga (see A of Section VII. Drawings) 

 

Lot Area   : 630 sq. m. 

 

Total Floor Area  : Approximately 1,245 sq. m. 

 

Type of Building  : Office Building 

 

Procurement Mode  : Design and Build  

 

Approved Budget for the 

Contract (ABC)   : Php 49,000,000 

 

Estimated Design and 

Construction Period  : 210 calendar days 

 

 



 

81 

 

1.4 Project Components 

 

 The project shall have the following basic components: 

 

1.4.1 Preliminary Architectural Design including site development plan, floor plans, 

elevations, sections and perspectives; 

 

1.4.2 Preliminary Conceptual Design Plans for the Office Building in accordance to the 

bidderôs Architectural Design and Detailed Engineering Design; 

 

Such plans, designs and specifications shall be subject for review and approval by the 

Procuring Entity. The Design Development (DD) and the Contract Document (CD) 

phases of the design shall continue after the bid is awarded. It shall likewise be subject 

to review and approved by the Procuring Entity; 

 

1.4.3 Construction of the approved building design. 

 

The bid shall be based on schematic design plans prepared by HLURB-NTRFO. 

 

2.0 BACKGROUND  
 

2.1 Legal Basis 

 

The Housing and Land Use Regulatory Board- Northern Tagalog Regional Field Office 

(HLURB-NTRFO), through its Bids and Awards Committee (BAC), intends to apply the sum 

of Forty Nine Million Pesos (Php 49,000,000) being the Approved Budget for the Contract 

(ABC) to payments under the contract for the proposed Design and Build of the three-storey 

HLURB-NTRFO building through the Design and Build scheme of government infrastructure 

projects. Funding has been provided in the General Appropriations Act for the Fiscal Year 

2019. 

 

3.0 PROCUREMENT OVERVIEW  
 

3.1 The procurement of this project will be conducted through open and competitive bidding in 

adherence to the declared policies in Section 2 (Declaration of Policies), Rule I of the 2016 

Revised Implementing Rules and Regulations (IRR) of Republic Act (RA) 9184. 

 

3.2 Eligibility requirements shall be subject to Section 23 (Eligibility Requirements for the 

Procurement of Goods and Infrastructure Projects), Rule VIII of the IRR of RA 9184 and in 

compliance with the requirements enumerated under Section II. Instruction to Bidders (ITB) 

of this Bidding Documents and in the forms prescribed by the Government Procurement Policy 

Board (GPPB) for this type of procurement. 

 

3.3 The determination of award to the winning bidder shall be subject to compliance with the 

minimum qualification requirements for this contract and through a series of pre-determined 

evaluation processes and procedures as enumerated under this ToR and in accordance with the 

provisions of RA 9184 and its IRR, and other pertinent laws, circulars and orders. 

 

3.4 The Procuring Entity shall accept the bid proposal determined to be most advantageous to 

HLURB-NTRFO and consider the award of the contract on a best value for money basis. 
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3.5 The Procuring Entity reserves the right to accept or reject any bid, to annul the bidding process, 

and to reject all bids at any time prior to contract award without thereby incurring any liability 

to the affected party. 

 

 

4.0 PROCUREMENT MODE  
 

 

 The Design and Build scheme of procurement was recommended, endorsed and adopted 

pursuant to the guidelines provided in the Guidelines for the Procurement and Implementation 

of Contracts for Design and Build Infrastructure Projects (Annex ñGò) of the IRR of RA 9184. 

 

 

5.0 PROCUREMENT OBJECTIVES  
 

5.1 To prepare complete Architectural and Engineering (A&E) Plans and related studies/ 

investigations that consider the following: 

 

5.1.1 Optimal benefits for the Procuring Entity, its clients and the public in general; 

5.1.2 Market, financial and economic viability balanced with social responsibility;  

5.1.3 Conform to relevant laws, design standards and legal procedures; 

5.1.4 Construct a fully-furnished building that can be occupied and operated after move-in. 

 

5.2 To build a three-storey office building that is consistent with the following principles: 

 5.2.1 Minimizing adverse impacts on the natural environment. 

 5.2.2  Comprehensive A&E concepts including: 

 

a. Energy savings through day lighting, window placement, thermal insulation, 

monitoring of power consumption, use of LED lighting and solar control glass 

or low-emissivity glass for the building exterior; 

  b. Natural ventilation and thermal comfort concepts; 

  c. Addressing occupational hazards and environmental health concepts. 

 

5.2.3 Site development and building design that will be flexible and can accommodate 

changes in HLURB-NTRFO organization and composition, and technological change. 

 

5.3 To implement a turnover procedure in accordance with Part VIII. Project Acceptance and 

Turnover of this ToR. 

 

 

6.0 GENERAL SCOPE OF WORK 
 

6.1 Design Phase 

 

 6.1.1 Geodetic Survey; 

 6.1.2 Soil Foundation Investigation; 

 6.1.3 A&E Design Development Plans, Elevations and Sections; 

6.1.4 Detailed Architectural Design and Plans including exterior glass curtain wall details 

for energy savings, thermal and moisture protection; 
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 6.1.5 Detailed Architectural Interior Design and Plans; 

 6.1.6 Detailed Furnishing Plans as allowed by the budget which indicate casework  

and base building equipment that shall be Contractor Furnished/Contractor Installed 

(CFCI); 

 6.1.7 Detailed Site/Civil Landscape Architectural Designs and Plans; 

 6.1.8 Detailed Site and Building Engineering Designs and Plans: 

 

  a. Architectural  

  b. Structural  

  c. Sanitary/Plumbing  

  d. Electrical  

  e. Electrical Auxiliaries  

  f. Mechanical Room  

 

 6.1.9 Detailed Cost Estimates, Bill of Quantities; 

 6.1.10 Proposed Design and Construction Schedule; 

 6.1.11 Occupational Health and Safety Program for the Construction Phase. 

 

6.2  Construction Phase 

 

 6.2.1 General Requirements 

    

a.  Permit (Building Permit, Electrical Permit, Sanitary Permit, Mechanical 

Permit, Zoning Permit, Fire Safety Permit, etc.); 

b. Bonds and Notarial; 

c. Mobilization; 

  c. Project Billboard; 

  d. Occupational Safety and Health Program 

 

 6.2.2 Temporary Facilities and Facilities for the Engineer 

 6.2.3 Earth Works 

 6.2.4 Structural Works 

 6.2.5 Site and Landscape Architectural Works 

 6.2.6 Sanity/Plumbing Works 

 6.2.7 Electrical Works 

 6.2.8 Electrical Auxiliaries Works 

 6.2.9 Architectural Interior Design Works 

 6.2.10 Engineered Mechanical Building Utilities and Ventilation Systems 

 6.2.11 Wayfinding and Room Signage Systems 

 

 

 
END OF PART I 
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PART II  DETAILED PROJECT REFERENCE  

1.0 ELIGIBILITY AND QUALIFICATION PROCESS  
 

1.1 All submittals and attendances required for this bidding and enumerated in the Invitation to Bid 

must be strictly complied with, without exemption to the place, date and times unless otherwise 

modified with proper notification through Bid Bulletin by the Procuring Entity. The eligibility 

requirements and qualification process shall be in accordance with the provisions of Annex ñGò 

of the IRR of RA 9184. 

 

1.1.1 The eligibility requirements shall be in accordance with the provisions of Section 23 of 

the IRR of RA 9184 for the design phase and construction phase, respectively. 

 

1.1.2 The eligibility criteria shall be in accordance with the Section 23.4.2 of The IRR of RA 

9184 for the design phase and construction phase, respectively. 

 

2.0 CONCEPTUAL DESIGN  
 

 The Bidder shall submit Preliminary Conceptual Design Plans of the office building in 

accordance to the Procuring Entityôs specifications on Architectural and Engineering Design. 

 

 The Bidder shall abide by the criteria and parameters in Section III. Bid Data Sheet (BDS) of 

this Bidding Documents for the Design and Build of the Three-Storey HLURB-NTRFO 

Building. 

 

2.1 Classification 

 

 2.1.1 Ownership : HLURB-NTRFO 

 2.1.2 Type  : Three-Storey Office Building 

 

2.2 Space Requirements 

 

The three-storey building shall contain the following space requirements/facilities subject to 

revisions during the negotiation stage of the procurement process (see A-K  of Section VII. 

Drawings): 

 

 GROUND FLOOR 

 

MAIN LOBBY  

1. Guard Desk 

2. Reception, Public Assistance and Complaints Area 

3. Countertop for Receiving/Releasing Area 

 

ADMINISTRATION DIVISION  

4. Office of Chief Administration Officer (CAO) (1) 

5. Human Resource Unit: 

a. Cubicle of HR Personnel Officer (1) 

b. Workstations of Staff (6) 

6. Records storage 
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                  ACCOUNTING UNIT 

7. Cubicle of Accountant (1) 

8. Cubicle of Budget Officer (1) 

9. Room of Cashier/Collecting Officer (1) & Disbursing Officer (1) 

10. Workstations of Staff (2) 

11. Records storage 

 

COMMISSION ON AUDIT (COA) OFFICE 

12. Cubicle of Auditor (1) 

13. Workstation of Staff (2) 

14. Records storage 

 

HOMEOWNERS ASSOCIATION (HOA) UNIT 

15. Cubicle of Unit Head Office (1) 

16. Workstations of Staff (8) 

17. Records storage 

18. Conference Room (with soundproofing & glass window) 

19. Discussion Area (Receiving Area for clients & visitors) 

 

OTHERS 

20. Janitor/Guard/Driver Station 

21. Clinic/Breastfeeding Station 

22. Staff Toilet Room Facilities for Male (1), Female (1) 

23. Public Toilet Room Facilities for Male (1), Female (1),  

PWD/Senior Citizen/LGBT (1) 

24. Storage Room for Item Disposal 

25. Utility Room 

26. Elevator  

27. Stairways: 

a. Main (1) 

b. Emergency exit (1)       

28. Canteen with kitchen sink and comfort room; 

29. Electrical Room  

30. Parking Area; 

31. Pantry for employees 

32. Generator Set area with enclosure & roof 

 

SECOND FLOOR 

 

DIRECTOR/REGIONAL OFFICER 

1. Office of Director with Toilet, Mini Conference Room and Anteroom 

2. Directorôs Secretary (1) & Staff Workstation (1) 

 

MONITORING AND ADJUDICATION DIVISION (MAD)  

3. Office room of MAD Head (1) 

4. Room of Arbiter (1) 

5. Workstation of Monitoring Staff (12) 

6. Records room 

7. Workstation of Adjudication Staff (8) 

8. Records room 
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9. Hearing Room adjacent to Arbiterôs room (mini-court style arrangement with 

soundproofing & glass window) 

10. Hearing Room adjacent to MAD Head room (mini-court style arrangement with 

soundproofing & glass window)  

11. Discussion Area (Receiving Area for clients & visitors) 

         

PLANNING, REGISTRATION & LICENSING DIVISION (PRLD) 

12. Office room of PRLD Head (1) 

13. Workstation for staff (12) 

14. Discussion Area (Receiving Area for client & visitors) 

15. Records storage 

 

OTHERS 

16. Conference Room with soundproofing & glass window 

17. MAD and PRLD Receiving/Releasing Area 

18. Pantry 

19. Staff Toilet Room Facilities for Male (1), Female (1) 

20. Public Toilet Room Facilities for Male (1), Female (1), 

21. Utility Room 

22. Elevator  

23. Stairways: 

a. Main (1) 

b. Emergency (1)      

 

THIRD FLOOR 

 

RECORDS DIVISION 

1. Cubicle of Records Officer (1) 

2. Workstations of Staff (4) 

 

       CENTRAL OFFICE SUPPLIES ROOM 

 

CENTRAL RECORDS ROOM 

3. Reception area 

4. Research area w/ tables and chairs 

5. Planning/CLUP Section 

6. Technical Docket Section 

7. Monitoring Section 

8. Adjudication Section 

9. Admin & Finance Section 

10. HOA Section 

 

IT & COMMUNICATIONS DIVISION  

11. Central server area w/ workstation of staff (6) 

12. Audio facilities area 

13. CCTV facilities area 

 

MULTI -PURPOSE/FUNCTION HALL w/ Pantry 

 

OTHERS 

14. Multi-Purpose/Function Hall w/ pantry 
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15. Staff Toilet Room Facilities for Male (1), Female (1) 

16. Utility Room 

17. Storage room 

18. Elevator  

19. Stairways: 

a. Main (1) 

b. Emergency (1)      

 

2.3 Exterior Elements 

 

The Bidder shall consider in its proposal the following supplemental physical requirements: 

 

 2.5.1 CCTV Security Systems  

 2.5.2 Vehicular and Pedestrian Access System 

 

  a. Entrance and Exit Access (stairs, ramps, and the like) 

  b. Clear accessible widths 

 

 2.5.3 Universal Design Access Systems 

 

  a.  Ramps 

  b. Clear accessible widths 

  c. Universal design for toilet rooms and locker rooms 

 

2.4 Site Development Plan 

 

2.6.1 Site components shall consist of buildings, driveways, ample permeable parking, 

vertical gardens, and perimeter fence (except the front side of the building). 

 

2.6.2 Lot Occupancy, Building Shape and Orientation: 

 

a. Minimum building setbacks shall be specified in the recommended drawings 

and plans provided by the Office of Design and Build Committee (DBC) and 

National Building Code of the Philippines (NBC) or PD 1096 and its current 

amendments; 

b. Building shape shall be in accordance or as required by Building Official. 

 

 2.6.3 Circulation 

 

a. Minimum number of entry points and total width shall follow the NBC and 

Fire Code provisions; 

b. Detailed designs shall provide for pedestrian and vehicular traffic for the 

projected user population; 

c. The circulation system shall identify emergency routes. 

 

3.0 ARCHITECTURAL AND ENGINEERING DESIGN 

PARAMETERS 

 
3.1 General Architectural and Engineering (A&E) Design Parameters: 

 3.1.1 Use of Appropriate Building Design and Technology: 

a. The architectural character of the building should appropriately project the 

image of a low rise office, under the NBC; 
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b. Detailed design of interior spaces should accommodate the building program; 

c. Building systems shall adopt energy-efficient and user-friendly technologies. 

Day lighting shall be interfaced with high quality, energy-efficient LED 

lighting. Passive cooling and thermal comfort systems and monitoring of 

power consumption shall be incorporated; 

d. Building envelope materials and finishes shall be energy efficient such as the 

use of solar control glass or low-emissivity glass and roof thermal insulation; 

e. Addressing occupational hazards and environmental health concepts. 

 

3.1.2 Compliance with Relevant Laws and Design Standards: 

 

National Building Code of the Philippines (PD 1096) and its latest amended 

IRR; 

National Structural Code of the Philippines (NSCP) 2010; 

Accessibility Law (BP 344) and its latest amended IRR; 

Fire Code of the Philippines; 

Existing Local Codes and Ordinances. 

 

  (See Part IX. Annexes_ToR for details on design-specific parameters)  

 

 

3.1.3 Building Project Life Safety Features: 

 

a. Fire detection, & fire sprinkler system; 

  b.  Fire Extinguishers and Extinguisher Cabinets within 80 feet; 

  c.  Wet Pipe System Fire Hose Valve all floors + outdoor Siamese; 

  d.  Smoke and Heat detectors in all rooms; 

e.  Doors open in the direction of egress. No doors or equipment access less than 

960 mm wide; 

f.  Egress stairs (fire exits) shall comply with requirements for high-rise new 

construction and provide Areas of Rescue / Areas of Refuge (2009 

International Building Code); 

  g.  Lightning protection system. 

 

 

 
END OF PART II 
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PART III  DETAILED ARCHITECTURAL AND ENGINEERING  

DESIGNS 

1.0 DETAILED ARCHITECTURAL DESIGN PLANS AND 

SPECIFICATIONS  

 
1.1 The Bidder shall prepare and submit a complete set of detailed architectural drawings/ 

plans and specifications of the building in accordance with the herein attached checklist 

of requirements: 

 

1.1.1 Architectural Design     Annex_ToR_A 

1.1.2 Interior Design      Annex_ToR_B 

 

1.2 The Bidder and its key personnel must possess qualification requirements provided in Section 

III . Bid Data Sheet (BDS) of this Bidding Documents. 

 

2.0 DETAILED EGINEERING DESIGN PLANS AND 

SPECIFICATIONS  
 

2.1 The Bidder shall prepare and submit a complete set of detailed engineering drawings/plans and 

specifications for the below cited engineering discipline in accordance with the checklist of 

requirements of the respective Annexes: 

 

 2.1.1 Structural Designs and Civil Works Design  Annex_ToR_C  

2.1.2 Sanitary/Plumbing Design    Annex_ToR_D 

 2.2.3 Mechanical Designs     Annex_ToR_E 

 2.2.4 Electrical and its Auxiliaries Design   Annex_ToR_F 

  

 

 
END OF PART III 
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PART IV  DETAILED ESTIMATES  

4.0 PROJECT COST ESTIMATES 
 

4.1 The Bidder shall prepare and submit for the purpose of the Bill of Quantities (BoQ) in this 

contract, a detailed cost estimate in accordance with the limit of the available Approved Budget 

for the Contract (ABC) and following the sequence of priorities below: 

 

4.1.1 Design Development Phase 

 

a. Preliminary Surveys/Studies, including: 

 

- Geodetic Survey of the Lot 

- Soil Foundation Investigation  

- Location and Invert Elevations of Existing Utilities. 

 

b. Architecture & Engineering (A&E) Site Design Development Plans and 

Sections 

  c. Detailed Architectural Plans, Elevations and Sections 

d. Detailed Architectural Interior Designs, Finish Plans and Sample Boards 

e. Detailed Furnishing Plans as allowed by the budget which indicate casework 

and base building equipment that shall be Contractor Furnished / Contractor 

Installed (CFCI) 

f. Detailed Site/Civil Landscape Architectural Design and Plans 

g. Detailed Site and Building Engineering Designs and Plans 

 

- Structural 

- Sanitary/Plumbing/Fire Protection 

- Electrical 

- Electrical Auxiliaries 

- Mechanical 

 

h. Detailed Estimates, Bill of Quantities 

i. Scope of Works and Technical Specifications 

j. Proposed Design and Construction Schedule 

k. Health and Safety Program for the Construction Phase 

 

 

4.1.2 Construction Phase 

 

a. General Requirements 

 

- Permit (Building Permit, Electrical Permit, Sanitary Permit, Mechanical 

Permit, Zoning Permit, Fire Safety Permit, etc.); 

- Bonds and Notarial; 

- Mobilization/Demobilization; 

- Project Billboard; 

- Occupational Safety and Health Program 

 

b. Temporary Facilities and Facilities for the Engineer Staff and Meeting Room 

  c.  Earth Works 

  d. Structural Works 

  e. Architectural Works and Finishes 

  f. Sanitary/Plumbing Works and Finishes 
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  g. Electrical Works and Finishes 

  h. Electrical Auxiliaries Works and Finishes 

  i. Mechanical Works and Finishes 

  j. Architectural Interior Works 

  k. Engineered Mechanical Building Utilities and Ventilation Systems 

  l. Structured cabling for data and communication, intercom & TV monitors 

m. CCTV system (cabling, HD cameras & monitors) 

n. Wayfinding, Room Signage system, Agency Name/Logo & Bldg. Name  

  o. Site and Landscape Architectural Works 

  p. Stand-by Generator Set 

 
4.1.3 Furnishings and Equipment (Refer to Section VIII. Bill of Quantities for 

furnishings & equipment for complete list) 

 
a.  Cubicles, Modular office workstations and chairs 

  b. Tables, chairs, sofa set, waiting benches, cabinets, shelves, reception desk 

  c. Air conditioning units (Inverter Type) 

  d projectors at conference rooms, hearing rooms & multi-purpose hall 

  e. CCTV Units 

  g. Intercom 

  h. Sound System & Built-in microphone 

 

5.0 DETAILED COST ESTIMATE S 
 
2.1 The Bidder shall submit a detailed cost estimates, including a summary sheet indicating the unit 

prices of construction materials, labor rates, and equipment rental used in coming up with the 

Bid. 

 
2.2 The labor component of the cost estimates shall follow the ranges provided in the ordinance 

and the latest wage order of the Department of Labor and Employment (DOLE) Region III. 

 

6.0 UNIT PRICE ANALYSIS  
 

The Bidder shall draw up a unit price analysis for each of the pay items. 

 

7.0 PROPOSED DESIGN AND CONSTRUCTION SCHEDULE 
 

The target number of days to complete the project Three-Storey HLURB-NTRFO Building is 

Two Hundred Ten (210) calendar days within seven (7) calendar days upon receipt by the 

winning Bidder/Contractor of the Notice to Proceed. 

 

END OF PART IV 
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PART V CONSTRUCTION PHASE  

1.0 PERMITS AND CLEARANCES  
 
1.1 The Contractor shall pay for any and all expenses necessary and incidental for the Procuring 

Entity to be able to secure the following: 

 

1.1.1 Building Permit, Electrical Permit, Sanitary Permit, Mechanical Permit, Zoning Permit, 

Fire Safety Permit, Barangay Permit etc.; 

 

1.1.2 Environmental Clearance Certificate (ECC), including the corresponding Tree Cutting 

Permit from the concerned government agencies, if necessary; 

  

1.2 The Contractor shall, upon authorization of the Procuring Entity, make representation with the 

concerned government agencies to expedite the release of the same. 

 

2.0 TEMPORARY STRUCTURES AND FACILITIES  
 
2.1 The Contractor shall provide and maintain the following: 

 

2.1.1 Temporary office and/or quarters with water, light, telephone and toilet facilities for 

the contractorôs project team personnel; 

 

2.1.2 Temporary bunkhouses/quarters for the contractorôs work force complete with toilet 

and bath facilities. 

 

2.2 The Contractor shall also prepare and implement a plan for egress upon completion of the 

project. 

 

3.0 MOBILIZATION  
 

The Contractor shall mobilize all the required project team personnel, equipment, tools and 

manpower with the required skills and in sufficient number as may be necessary for his efficient 

undertaking of the project. 

 

4.0 CONSTRUCTION SUPERVISION  
 

The Contractor shall execute all the works under the contract in strict accord with standard 

engineering methodology and procedures and shall be responsible for maintaining cleanliness 

and orderliness, health and safety of workers and general public in the project area throughout 

the duration of the contract. 

 

5.0 ELECTRIFICATION AND WATER SOURCE  
 

The Contactor shall pay the expenses for the acquisition of the electrical power connection to 

the local electric utility/cooperative for the temporary lighting of the work area and temporary 

facilities, as well as the connection to the local water utility provider. The Contractor shall 

likewise shoulder both electrical and water bills incurred during the construction phase. 
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6.0 QUAL ITY CONTROL  
 

The Contractor shall adhere to the submitted and approved Minimum Material Testing Plan: 

 

6.1 Special Inspection and Testing Requirements  

 
The Contractor shall provide quality assurance for the construction of the seismic force 

resistance system designated by the Structural Engineer of record by recording periodic 

inspections and testing of structural components in a timely manner during 

construction. The system may include structural elements such as a steel intermediate 

moment resistance frame and concrete shear walls, and additional system such as 

anchorage of equipment used for emergency and standby equipment. 

  

6.2 Full -Size-Mock-Ups  

 
Selected areas of the building will be identified for a full scale mock-ups of limited size 

to ensure contractor and subcontractors understand and coordinate multiple 

components. The location of the full-sized mock-ups shall be selected to allow the 

mock-up work to become part of the construction after acceptance by the Procuring 

Entity. 

 

6.3 Building Commissioning 

 
The Contractor shall comply with standard commissioning specifications and 

requirements, and coordinate these requirements with the Procuring Entity. 

 

 

7.0 MATERIALS  
 
7.1 All materials and equipment shall be standard products of manufacturers engaged in the 

production of such materials and equipment and shall be the manufacturerôs latest standard 

design. 

 
7.2 The materials and workmanship supplied shall be of the best grade and constructed and/or 

installed in a practical and first class manner. It shall be completed in operation, with nothing 

being omitted on the required labor and materials and shall be delivered and turned over in a 

complete and good condition. 

 
7.3 All materials shall be in conformance and at par with the latest standards, and shall be inspected 

and approved by the Project Management Office (PMO). 

 

8.0 FINAL DETAILED DESIGN AND CONSTRUCTION SCHEDULE  
 

Approved by the Procuring Entity.  

 

9.0 MINIMUM CONSTRUCTION SAFETY AND HEALTH 

PROGRAM  
  

The Contractor shall abide with the following minimum safety and health program: 
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9.1 Safety Program 

 
9.1.1 Contractor provides skull guards/ hardhats, raincoats, working shades, and 

boots to employees who are assigned to hazardous areas; 

 

9.1.2 Operators, drivers, and other employees who handle equipment must 

thoroughly check their equipment, lubricate and handle them properly and 

should be cautious, extra careful at all times to avoid accidents while on duty; 

 

9.1.3 Seat belts are provided in every truck/vehicle that is being used in the project 

site; 

 

9.1.4 Fire extinguishers are to be placed in equipment such as fuel truck; and 

 

9.1.5 Employees are advised on the use of cigarettes, candles and other flammable 

materials to avoid occurrence of fire. 

 

9.2 Health Program 

 
9.2.1 Upon entrance as construction site employees, the Contractor will provide that 

every construction employee automatically becomes a member of SSS, Pag-

IBIG, and Phil Health Corporation; 

 

9.2.2 A cabinet which contains over the counter drugs and other first aid supplies are 

ready for use in case of sickness or accidents that occur. In case of serious 

incidence, they are immediately brought to the emergency room of the nearest 

hospital; 

 

9.2.3 Strictly no drinking liquor during working hours to ensure safety and for health 

purposes; 

 

9.2.4 At the Contractorôs and Subcontractorsô discretion, construction employees 

found to engage in unsafe construction site services shall receive two warnings 

and training prior to termination; 

 

9.2.5 The Procuring Entity has zero tolerance for unsafe behavior that may cause 

harm to the workers and other members of the community. 

 

10.0 AS-BUILT PLANS  
 

The Contractor shall prepare and submit as-built plans duly signed and sealed by a Civil 

Engineer in the same sheet size and scale as the original drawings in two (2) reproducible 

copies. Electronic copies of the as-built contract drawings shall also be submitted in native files 

for use with the Autodesk software AutoCAD and Revit. The *.PDF format files shall be 

delivered with the CAD or BIM files. 

 

11.0 COORDINATION OF WORKS WITH PMO  
 

The Procuring Entity (PE) through its Technical Working Group (TWG) and Design and Build 

Committee (DBC) shall coordinate with the Project Management Office (PMO) who shall work 

with the Contractor during the design, construction, and post-construction phases of the project. 

 
END OF PART V 
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PART VI  MODE OF PAYMENT  

1.0 The Procuring Entity shall pay the Contractor progress payments based on billings for actual 

works accomplished, as certified by the PMO. In no case shall progress billing be made more 

than once every thirty (30) calendar days. Materials or equipment delivered on site but not 

completely put in place or used in the project shall not be included for payment. 

 

2.0 All progress payment shall be subject to retention of ten percent (10%) based on the amount 

due to the Contractor prior to any deduction. The total retention money shall be released only 

upon Final Acceptance of the Project. The Contractor may however request for its release prior 

to Final Acceptance subject to the guidelines set forth in RA 9184 and its IRR. 

 

3.0 The Contractor may request in writing, which must be submitted to form part of the Contract 

Documents, for an advance payment equivalent to fifteen percent (15%) of the total Contract 

Price. The advance payment shall be made once the Contractor issues its irrevocable standby 

letter of credit from a reputable bank acceptable to the Procuring Entityôs system, or GSIS 

Surety Bond of equivalent value within fifteen (15) days from the signing of the Contract 

Agreement to cover abovementioned advance payment. 

 

4.0 First Payment/Billing shall have an accomplishment of at least 20% of the construction phase. 

 

5.0 The following documents must be submitted to the PMO before processing of payments to the 

Contractor be made: 

 

 5.1 Progress Billing 

 5.2 Detailed Statement of Work Accomplished (SWA) 

 5.3 Request for payment by the Contractor 

 5.4 Photographs of original site conditions (for First Billing only) 

 5.5 Photographs of works accomplished 

 5.6 Payment of utilities (electric and water consumption)    

 5.7 Contractorôs affidavit (if accomplishment is more than 60%)   

 

 
 

END OF PART VI 
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PART VII  BIDDERôS RESPONSIBILITIES 

1.0 (see Section II. Instructions to Bidders) 

 

2.0 In addition to those provided in the abovementioned Section, the following are also essential:  

 

2.1 The Bidder is expected to have visited the project site, familiarized the terrain, climatic 

conditions, availability of local manpower and construction materials, and local statutes 

that have direct bearing on the project. 

2.2 The Bidder shall shoulder all expenses including notarial fees incidental in the 

preparation and formulation of all Contract Documents. 

2.2 The Bidder is required to submit the proposed relocation map/plan of affected utilities. 

 

2.3 The Bidder is required to submit a Preliminary Conceptual Design in accordance with 

the degree of detail specified in Part II, 2.0 Conceptual Design of this ToR. Prior to 

the award of the contract, the preliminary designs shall be rectified for errors in the 

interpretation of the specified conceptual design specifications and parameters. 

 

 

 
END OF PART VII 
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PART VIII  RESPONSIBILITIES OF HLURB -NTRFO 

 

1.0 RIGHT -OF-WAY  
 

 The Procuring Entity shall secure the necessary Right-of-Way and access to the site from the 

date of contract award until building construction and site work is completed. 

 

2.0 ENVIRONMENTAL CLEARANCE CERTIFICATE  
 

 The Procuring Entity shall assist the contractor in securing the necessary Environmental 

Clearance Certificate (ECC). It shall be the responsibility of the contractor to pay for any and 

all expenses necessary in the preparation of Environmental Impact Statement and to secure such 

and to make representation and follow-ups to expedite the release of the same. 

 

3.0 ELECTRICAL AND WATER FACILITIES  
 

 The Procuring Entity shall assist in securing the electrical facilities in the project by filling the 

application with the local provider of electric utility. It shall be the responsibility of the 

contractor to pay for any and all expenses necessary in the acquisition of the electrical facilities. 
 

   
 

 
END OF PART VIII 
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PART IX  PROJECT ACCEPTANCE AND TURNOVER  

 
1.0 The Procuring Entity through its TWG and DBC shall coordinate with the PMO to ensure that 

the Contractor and its completed work is: 

 

1.1 In accordance with the Construction Contract documents (plans and specifications) 

approved by the Procuring Entity; 

  

1.2 Able to perform as expected and that the building was properly constructed to allow 

successful testing, commission, and certification. 

 

2.0 Should the PMO members notice minor defects after completing the punch list, new items may 

be added to the list which the Contractor shall correct prior to final acceptance. 

 

3.0  The Procuring Entity shall release the retention money upon Final Acceptance of the project. 

 

4.0 The Warranty Security shall be returned one (1) year after the issuance of the Certificate of 

Final acceptance.   

 
END OF PART IX 
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PART X ANNEXES_ToR 
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ANNEX_TOR_A 

 

ARCHITECTURAL DESIGN CHECKLIST OF REQUIREMENTS  

 
Architectural works shall conform to the following standards: 

 

1. National Building Code of the Philippines (PD 1096) and its latest amended IRR; 

2. The Architectural Act of 2004 (RA 9266) and its latest amended IRR; 

3. Accessibility Law (BP 344) and its latest amended IRR; 

4. Fire Code of the Philippines (RA 9514) and its latest amended IRR; 

5. National Structural Code of the Philippines (NSCP) 2010; 

6. National Plumbing Code of the Philippines (NPCP); 

7. Sanitation Code of the Philippines; 

8. Mechanical Engineering Code of the Philippines; 

9. Philippine Electrical Code; 

10. National Electric Code; 

11. Existing Local Codes and Ordinances; 

12. City Green Building Ordinance;  

13. Bureau of Product Standards. 

 

Architectura l Design Proposal shall include: 

 

1. Perspective, Site Development Plan, Table of Contents; 

2. Floor Plans; 

3. Elevations; 

4. Sections; 

5. Reflected Ceiling Plan; 

6. Roof Plan; 

7. Schedule of Doors and Windows including specifications for materials; 

8. Schedule of Finishes for interior and exterior floors, ceilings and walls; agency 

logo/name signage. 
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ANNEX_TOR_B 

 

INTERIOR DESIGN CHECKLIST OF REQUIREMENTS  

 
Interior works shall conform to the following standards: 

 

1. National Building Code of the Philippines (PD 1096) and its latest amended IRR; 

2. The Architectural Act of 2004 (RA 9266) and its latest amended IRR; 

3. Accessibility Law (BP 344) and its latest amended IRR; 

4. Fire Code of the Philippines (RA 9514) and its latest amended IRR; 

5. National Structural Code of the Philippines (NSCP) 2010; 

6. National Plumbing Code of the Philippines (NPCP); 

7. Sanitation Code of the Philippines; 

8. Mechanical Engineering Code of the Philippines; 

9. Philippine Electrical Code; 

10. National Electric Code; 

11. Existing Local Codes and Ordinances; 

12. City Green Building Ordinance; 

13. Bureau of Product Standards; 

 

Interior Design Proposal shall include: 

 

1. Interior perspective/s; 

2. Floor Plans showing furniture layout, partitions; 

3. Furniture/Furnishings and Details (Refer to Section VIII. Bill of Quantities); 

4. Access plan/s, Fire/Emergency exits; 

5. Interior wall elevation showing: finishes, switches, doors and convenience 

outlets, cross window sections; wayfinding; 

6. Floor/ceiling/wall patterns and finishing details; Schedule of finishes; Paint color 

swatches. 
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ANNEX_TOR_C 

 

STRUCTURAL AND CIVIL WORKS DESIGN CHECKLIST OF 

REQUIREMENTS  

 
Civil and Structural Designs shall conform to the following standards: 

 

Codes 

 

1. National Structural Code of the Philippines (NSCP) 2010; 

2. National Building Code of the Philippines (PD 1096) and its latest amended IRR; 

3. Accessibility Law (BP 344) and its latest amended IRR; 

4. Existing Local Codes and Ordinances; 

5. City Green Building Ordinance; 

  

Standards 

 

1. Bureau of Product Standards (BPS); 

2. Philippine National Standards (PNS); 

3. DPWH Blue Book; 

4. American Concrete Institute (ACI); 

5. American Society for Testing Materials (ASTM); 

6. American Welding Society (AWS). 

 

Civil and Structural Designs Proposals shall include: 

 

1. Foundation Plan/s and Details of footings, columns and shear walls; 

2. Floor Framing Plan/s and Details of beams, girders and floor slabs; 

3. Roof Framing Plan/s and Details of trusses; 

4. Details of stairs, fire exits, ramps. 
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ANNEX_TOR_D 

 

SANITARY/PLUMBING DESIGN CHECKLIST OF REQUIREMENTS  

 
Sanitary/Plumbing designs shall conform to the following standards: 

 

Codes 

 

1. National Building Code of the Philippines (PD 1096) and its latest amended IRR; 

2. Fire Code of the Philippines (RA 9514) and its latest amended IRR; 

3. National Plumbing Code of the Philippines; 

4. Sanitation Code of the Philippines; 

5. Existing Local Codes and Ordinances. 

 

Standards 

 

1. Bureau of Product Standards (BPS); 

2. Philippine National Standards for Drinking Water; 

3. Underwriters Laboratory (UL); 

4. DOH National Laboratory (NRL); 

5. DOH Health Care Waste Management Manual; 

6. National Water Resources Board (NRWB); 

7. National Plumbers Association of the Philippines (NAMPAP); 

8. Philippine Society of Sanitary Engineers, Inc. (PSSE). 

 

Sanitary/Plumbing Design proposal shall include: 

 

1. Location and Site Plan, Legends; 

2. Storm Water Drainage Layout, and Details (connections, catch basins, 

downspouts, etc.); 

3. Water Line Layout, and Details (cistern, pumps, booster); 

4. Sewer Line and Vent Line Layout, and Details (septic tank); 

5. Isometric Layout. 
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ANNEX_TOR_E 

 

MECHANICAL DESIGN CHECKLIST OF REQUIREMENTS  

 
Mechanical design shall conform to the following standards: 

 

Codes 

 

1. National Building Code of the Philippines (PD 1096) and its latest amended IRR; 

2. Fire Code of the Philippines (RA 9514) and its latest amended IRR; 

3. Mechanical Engineering Code of the Philippines (ME Code); 

4. Existing Local Codes and Ordinances. 

 

Standards 

 

1. Bureau of Product Standards (BPS); 

2. Philippine National Standards for Drinking Water; 

3. Underwriters Laboratory (UL) and Factory Manual (FM); 

4. International Electro-Technical Commission (IEC) 1998; 

5. National Fire Protection Association (NFPA); 

6. National Fire Protection Association (NFPA) 99 Standard for Health Care Facilities; 

7. American Society of Heating, Refrigeration and Air Conditioning Engineers 

(ASHRAE); 

8. Center for Disease Control and Prevention (CDC) Manual. 

 

Mechanical Design proposal shall include: 

 

1. Location and Key Plan, Legends; 

2. General Layout Plan; 

3. Floor Plans/Isometric Drawings shoeing fire suppression systems; 

4. Design/Specifications/Brochure/Computation of Elevator; 

5. Schedules including valves, air handling units and air-conditioning units. 
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ANNEX_TOR_F 

 

ELECTRICAL AND ELECTRICAL AUXILIARIES DESIGN CHECKLIST OF 

REQUIREMENTS  

 
Electrical and its Auxiliaries Design shall conform to the following standards: 

 

Codes 

 

1. National Building Code of the Philippines (PD 1096) and its latest amended IRR; 

2. Fire Code of the Philippines (RA 9514) and its latest amended IRR; 

3. Philippine Electrical Code; 

4. Existing Local Codes and Ordinances. 

 

Standards 

 

1. Bureau of Product Standards (BPS); 

2. Underwriters Laboratory (UL); 

3. International Electro-Technical Commission (IEC) 1998; 

4. National Fire Protection Association (NFPA); 

5. Illumination Engineering Society (IES); 

6. National Electrical Manufacturerôs Association (NEMA). 

 

Electrical and its Auxiliaries Design proposal shall include: 

 

1. Location and Site Plan, Legends or Symbols; 

2. Lighting and Receptacle Outlets Layout and Details/Schedule of Lighting 

Fixtures and Control Devices; 

3. Power Layout and Details/Schedules of Panels; 

4. Fire Detection and Alarm Circuits Layout and Details/Schedule of Equipment; 

5. Emergency Alarm, Lighting Layout for Exits and hallways and Details/Schedule 

of Emergency Lighting Fixtures and Signage;  

6. Design/Specifications/Brochure/Computation of Generator Set; 

7. Schedule of Loads; 

8. One Line Diagram and Details/Schedule of Equipment: 

a. Telephone, Data and Wi-Fi, Sounds Systems, Mass Notification System 

Layout; Structure cabling for Telephone, data and Intercom 

b. Cable TV/Master Antenna TV and CCTV Layout; 

(Note: All components and devices shall conform to the latest infrastructure systems) 

9. Building section details showing cable tray and wiring pathways; 

10. Electrical Computations/Calculations. 
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ANNEX_TOR_G 

 

SOIL BORING TEST  
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