



SPECIAL BIDS AND AWARDS COMMITTEE
Design and Build of the Three-Storey HLURB-NTRFO Building

BID BULLETIN No. 05
21 January 2019

NOTICE

Notice is hereby given that Bid Bulletin No. 05 is issued to amend the following provisions of the Bidding Documents:

1. Under **Section VI. Part II, Specifications, Section 2.2 - Space Requirements**, the following are inserted:

GROUND FLOOR

Homeowners Association Unit (HOA)
18.1 Discussion Area

Others

28. Canteen with Kitchen Sink and Comfort Room

31. Pantry

SECOND FLOOR


Monitoring and Adjudication Division (MAD)
9.1 Discussion Area

Planning, Registration and Licensing Division (PRLD)
12.1 Discussion Area

Consequently, this shall amend the Ground Floor and Second Floor Preliminary Conceptual Plan contained in **Section VII. Drawings**.

2. **Section VIII. Bill of Quantities** is amended by the attached amended Bill of Quantities.
3. **Section III. Bid Data Sheet, Clause 12.1(b) (ii.2) Construction Personnel** is amended to include **Material Testing Engineer** as one of the key construction personnel, who must be an accredited material testing engineer with the **DPWH** and with at least 5 years' experience as material testing engineer. Relative thereto, **Section V. Special Conditions of the Contract, Clause 6.5** is also amended.

Accordingly, this shall form an integral part of the Bidding Documents.


Engr. PERLITO C. ABELLO
SBAC Chairman

BILL OF QUANTITIES

PROJECT TITLE : **THREE-STOREY HLURB-NTRFO BUILDING**
 Diosdado Macapagal Government Center, Brgy. Maimpis, CSFP

NAME OF BIDDER : _____

ADDRESS : _____

CONTACT NO. : _____

TOTAL LUMP SUM BID : **Php** _____

ITEM	DESCRIPTION	QTY	UNIT	UNIT COST	TOTAL COST
PART I DESIGN DEVELOPMENT PHASE					
1	Geodetic Survey of Lot	_____	_____	_____	_____
2	Soil Foundation Investigation	_____	_____	_____	_____
3	A & E Design Services Fee	_____	_____	_____	_____
4	Others	_____	_____	_____	_____
<i>SUBTOTAL A</i>					_____
PART II GENERAL REQUIREMENTS					
1	Permits	_____	_____	_____	_____
2	Bonds	_____	_____	_____	_____
3	Notarial Fees	_____	_____	_____	_____
4	Mobilization/Demobilization	_____	_____	_____	_____
5	Project Billboard	_____	_____	_____	_____
6	Temporary Facilities/Field Office	_____	_____	_____	_____
7	Occupational Safety and Health Program	_____	_____	_____	_____
8	Others	_____	_____	_____	_____
<i>SUBTOTAL B</i>					_____
PART III CONSTRUCTION PHASE					
1.0 EARTHWORKS					
1.1	_____	_____	_____	_____	_____
1.2	_____	_____	_____	_____	_____
1.3	_____	_____	_____	_____	_____
1.4	_____	_____	_____	_____	_____
1.5	_____	_____	_____	_____	_____
<i>SUBTOTAL C</i>					_____
2.0 STRUCTURAL AND CIVIL WORKS					
2.1	_____	_____	_____	_____	_____
2.2	_____	_____	_____	_____	_____
2.3	_____	_____	_____	_____	_____
2.4	_____	_____	_____	_____	_____
2.5	_____	_____	_____	_____	_____
<i>SUBTOTAL D</i>					_____

3.0	SANITARY/PLUMBING WORK & FINISHES				
3.1	_____	_____	_____	_____	_____
3.2	_____	_____	_____	_____	_____
3.3	_____	_____	_____	_____	_____
3.4	_____	_____	_____	_____	_____
3.5	_____	_____	_____	_____	_____
				<i>SUBTOTAL E</i>	_____
4.0	MECHANICAL WORK & FINISHES				
4.1	_____	_____	_____	_____	_____
4.2	_____	_____	_____	_____	_____
4.3	_____	_____	_____	_____	_____
4.4	_____	_____	_____	_____	_____
4.5	_____	_____	_____	_____	_____
				<i>SUBTOTAL F</i>	_____
5.0	ELECTRICAL & ITS AUXILLIARIES				
5.1	_____	_____	_____	_____	_____
5.2	_____	_____	_____	_____	_____
5.3	_____	_____	_____	_____	_____
5.4	_____	_____	_____	_____	_____
5.5	_____	_____	_____	_____	_____
				<i>SUBTOTAL G</i>	_____
6.0	ARCHITECTURAL WORKS & FINISHES				
6.1	_____	_____	_____	_____	_____
6.2	_____	_____	_____	_____	_____
6.3	_____	_____	_____	_____	_____
6.4	_____	_____	_____	_____	_____
6.5	_____	_____	_____	_____	_____
				<i>SUBTOTAL H</i>	_____
7.0	SITE AND LANDSCAPE ARCHITECTURAL WORKS				
7.1	Perimeter Fence	_____	_____	_____	_____
7.2	Garage Gate	_____	_____	_____	_____
7.3	Landscaping	_____	_____	_____	_____
7.4	Permeable Parking	_____	_____	_____	_____
7.5	Others	_____	_____	_____	_____
				<i>SUBTOTAL I</i>	_____
8.0	FURNISHINGS AND APPLIANCES				
8.1	_____	_____	_____	_____	_____
8.2	_____	_____	_____	_____	_____
8.3	_____	_____	_____	_____	_____
8.4	_____	_____	_____	_____	_____
8.5	_____	_____	_____	_____	_____
				<i>SUBTOTAL J</i>	_____
9.0	MISCELLANEOUS				
9.1	HLURB Logo/Name	_____	_____	_____	_____
9.2	Wayfinding & Room Signage System	_____	_____	_____	_____
9.3	Furnishings & Appliances	_____	_____	_____	_____
9.4	Materials Testing	_____	_____	_____	_____
9.5	Building Commissioning	_____	_____	_____	_____
9.6	Others	_____	_____	_____	_____
				<i>SUBTOTAL K</i>	_____

SUMMARY

Part I Design Development Phase *SUBTOTAL A* _____
Part II General Requirements *SUBTOTAL B* _____
Part III Construction Phase

1.0 Earthworks *SUBTOTAL C* _____
2.0 Structural and Civil Works *SUBTOTAL D* _____
3.0 Sanitary/Plumbing Work & Finishes *SUBTOTAL E* _____
4.0 Mechanical Work & Finishes *SUBTOTAL F* _____
5.0 Electrical & Its Auxiliaries *SUBTOTAL G* _____
6.0 Architectural Works & Finishes *SUBTOTAL H* _____
7.0 Site and Landscape Architectural Works *SUBTOTAL I* _____
8.0 Furnishings and Appliances *SUBTOTAL J* _____
9.0 Miscellaneous *SUBTOTAL K* _____

TOTAL MATERIALS COST _____
LABOR COST _____
OVERHEAD COST _____ %
TAX _____ %

TOTAL PROJECT COST Php _____

PREPARED BY:

Date: _____
